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ATTACHMENT G – Construction Contract Low Bid History 



ATTACHMENT G

WOODROW WILSON BRIDGE PROJECT
CONSTRUCTION CONTRACT LOW BID HISTORY

Contract Description Bids 
Rec'd

Initial Financial 
Plan Estimate * Award Amount

% Under 
(Over) 

Estimate
VIRGINIA CONTRACTS
VA-1 Army Reserve Center Demo Jul-00 $300,000 $110,075 63.3%
VA-2 Ground Improvement Nov-01 $37,993,744 $34,452,368 9.3%
VA-3 Hunting Towers Demo Apr-02 $7,960,000 $987,789 87.6%
VA-4 Tie In Contract Dec-02 $60,280,462 $54,634,209 9.4%
VA-5A Pile Indicator Program Aug-02 $0 $664,250
VA-5 US1 Advance Structures Apr-03 $48,999,300 $38,395,394 21.6%
VA6/7 US1 Main Contract Nov-03 $184,593,308 $146,577,166 20.6%
VA-9/VB-1 Advance ITS Program Aug-02 $1,534,560 $1,534,174 0.0%

VB-2/3/6 Telegraph Road Main Contract Dec-07 $162,181,473 $236,393,188 (45.8%)
VB-4 Telegraph Road Tie-In Feb-04 $1,938,645 $2,978,454 (53.6%)
VB-5 Telegraph Road Utilities Jul-05 $15,000,000 $17,153,692 (14.4%)

VM-1 Mason Neck State Park Apr-02 $3,355,248 $683,690 79.6%
VM-2 Four Mile Run Park Jun-02 $1,292,369 $1,088,562 15.8%
VM-3 Silver Property, Aquia Harbor Jun-03 $6,039,832 $1,588,384 73.7%
VM-4 Subaquatic Vegetation Jul-02 $867,239 $51,000 94.1%
VM-5 Jones Point Park Sep-10 $10,441,767 $15,667,185 (50.0%)
MARYLAND CONTRACTS

CONTRACT LOW BID

MARYLAND CONTRACTS
BR-1 Dredge Contract Sep-00 $15,296,592 $14,485,000 5.3%
BR-2 Foundation Contract Mar-01 $125,542,054 $125,396,511 0.1%
BR-3A Bascule Span Contract Nov-02 $147,553,043 $185,919,605 (26.0%)
BR-3B Virginia Approach Contract Feb-03 $121,305,450 $115,505,592 4.8%
BR-3C Maryland Approach Contract May-03 $204,560,443 $191,182,746 6.5%

MA-1A Ground Improvement Jun-01 $12,050,000 $9,361,230 22.3%
MA-1 Ramps E/F Sep-01 $42,770,000 $42,435,333 0.8%
MA-2/3 Outer Loop Oct-02 $80,510,000 $45,352,639 43.7%
MA-4 Inner Loop Feb-05 $61,990,000 $93,187,408 (50.3%)

MB-1/2 Noise Walls, Ramps G/F1, Bald Eagle Rd Dec-03 $15,240,000 $18,732,718 (22.9%)
MB-3 Bridge, Roadway, Oxon Hill Separation Mar-05 $41,440,000 $40,824,171 13.3%
MB-4 MD 210 Contract Nov-05 $65,190,000 $59,469,628 8.8%

MM-1 Little Paint Branch Mit. May-02 $811,245 $512,739 36.8%
MM-2 Northwest Branch Mit. Jun-02 $2,542,169 $1,721,497 32.3%
MM-3 Rock Creek Mitigation Jul-03 $1,542,169 $2,432,425 (57.7%)
MM-4 Tuxedo Rd Mitigation Mar-02 $666,667 $473,181 29.0%
MM-5 Bladensburg Marina Mit. Apr-03 $1,148,594 $655,493 42.9%
MM-6 Anacostia East Mitigation Mar-07 $5,895,000 $3,926,344 33.4%
MM-7 Subaquatic Vegetation Jul-02 $1,630,522 $126,788 92.2%
MM-8 WSSC Reforestation Dec-01 $1,005,622 $298,100 70.4%
MM-9 Critical Area Reforestation Jan-03 $2,367,871 $211,600 91.1%

TOTALS (37 Contracts) $1,493,835,388 $1,505,170,325 (0.8%)
* Proration based on best available information
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