
BOARD OF PUBLIC WORKS 
MEMBERS CITY OF Los ANGELES DEPARTMENT OF 

PUBLIC WORKS 

KEVIN  JAMES PRESIDENT 
CALIFORNIA BUREAU OF 

ENGINEERING 
 

HEATHER   MARIE  REPENNING  
VICE PRESIDENT 

 

 
 

GARY LEE MOORE, PE, ENV SP 
CITY ENGINEER 

MICHAEL   R. DAVIS PRESIDENT 
PRO TEMPORE  

1149 S. BROADWAY, SUITE 700 
LOS ANGELES, CA 90015-2213 

JOEL  F. JACINTO 
 COMMISSIONER  

http://eng.lacity.org 

 
LUZ  M. RIVAS COMMISSIONER 

 ERIC GARCETTI 
MAYOR 

 
FERNANDO   CAMPOS 

EXECUTIVE OFFICER   
 
To: 
Mr. Steve Novotny, Office Chief  Date: 9/18/17:  
Office of Local Assistant FTIP/FSTIP ID   
Caltrans, District 7 Federal Project No: STPL -5006(810)   
100 S. Main Street Project ID/Advantage ID: LAF7131   
Los Angeles, CA 90012 PPNO (For STIP Projects 

only): 
 
  

 
Attention: Mr. David Wang 

Project 
Description: 

 
Century Boulevard  
Extension between   
Grape & Alameda Street  

 
INITIAL REPORT: BID COMPARISON 
 
Dear Mr. Novotny: 
 
Construction on the Century Boulevard Extension between Grape Street and Alameda Street 
project began on May 1, 2017. This project will construct the roadway and inf rast ructure  
required for the development of Jordan Downs Urban Village (JDUV), including Los Angeles 
Department of Water and Power (LADWP) Water System. 
 
The Federal Highway Administration (FHWA) approved the Special Experimental Project No. 
14 (SEP-14) Workplan on July 6, 2017. Pursuant to the Workplan, the City of Los Angeles (City) 
has prepared an initial report that includes analysis of the information obtained in Section "G. 
Measures," as well as industry reaction to the mix of funding sources, any identifiable effects on 
the bid prices received, and a copy of the bid tabs. To satisfy this requirement, the City has 
prepared the initial report that includes bid comparison table and copy of the bid tabs of various 
projects.  See Attachments. 
 
Typical street projects funded by FHWA are simply widening projects and require relocation of 
the existing utilities rather than installation of new utilities. Bids were compared with eight (8) 
different projects but the attached Bid Comparisons Table is not completely populated because 
the comparison data was not available for the following reasons: 
 

1) Many bid items are unique to this project scope. 
 
AN EQUAL  EMPLOYMENT  OPPORTUNITY   EMPLOYER Recyclable and made from recycled waste.  

http://eng.lacity.org/
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2) Los Angeles Department of Water and Power (LADWP) do not have bid data of similar 
projects or scope. 

3) Modular   Wetland System (MWS)   units   and   StormTrap   units   are   Low   Impact 
Development (LID) system and they are recent requirements for sustainability. 

4) Landscaping with similar scope had few lump sum bid items as compare to list of bid 
items included in this project. Hence, no comparison data available for s i m i l a r  
landscaping bid items. 

 
Bid prices were established with the following assumptions: 

1) Consumer Price Index data was obtained from the California Department of Finance for 
inflation rates. 

2) Inflation rates were prorated for the remaining year of the bids receipt. 
 
We have analyzed the bids comparison data and found the following: 

1) There are 18 bid items that are "Low" or lower than the comparison. 
2) There are 33 bid items that are "High" or higher than the comparison. 
3) The remaining bid items are identified as "Same" or same due to lack of comparison data. 
4) "Low" bid items were much lower than the "High" bid items were high. 
5) Summation of all positive and negative percentages on all individual bid items is negative 

3,420%. 
 
Some bid items were much higher or lower for no apparent reason. One explanation could be that 
in the competitive bidding environment, as part of the bidding strategy, the contractor may bid 
higher or lower on a particular bid item that may have potential for quantity increases due to the 
nature of the items so the contractor can benefit more when a change order is issued. Other factors 
could also affect the bid prices such as competition and the state of economy at the time of bidding. 
You may direct any questions to Ramnik Mungra at (213) 485-4526 or e-mail at 
Ramnik.Mungra@lacity.org . 
 
 

Very truly yours, 
 

/S/ 
STEVEN J. CHEN,  
Division Engineer  
Street and Stormwater Division 
Bureau of Engineering (BOE)  
City of Los Angeles 

 
Attachments: 

FHWA Memorandum date July 6, 2017 
Bid Comparison Table 
LADWP e-mails 
Bids of eight (8) projects 
Construction Cost Index Table and supporting documents 

 
Cc: Ramin Kianfar, Housing Authority of Los Angeles 

Gene Edwards, BOE/Street 
 

mailto:Ramnik.Mungra@lacity.org%20.


 

Memorandum 
 

 

   
Subject: ACTION:  Century Boulevard Extension Project in 

The City of Los Angeles, California  
FHWA / HUD Livability Initiative Under  
Special Experimental Project No. 14 (SEP- 14) 

 Date: July 6/2017 

   
From: /S/ Peter J. Stephanos In Reply Refer To: 

 Director, Office of Program Administration HIPA-30 
   

To: Vincent P. Mammano  
 Division Administrator  
 Sacramento, CA  

 

This memorandum is in reference to May 24 and June 13, 2017 emails from Omar Elkassed 
on your staff, which transmitted an SEP-14 workplan and other informational documents 
regarding the subject project.   

This SEP-14 workplan is approved pursuant to a June 25, 2010 Federal Register Notice 
titled: "Livability Initiative Under Special Experimental Project No. 14.” 

Thank you for working with our staff to answer our questions and provide the necessary 
information for this approval.   If you have any questions, please contact the following: 
Gerald Yakowenko at Gerald.Yakowenko@dot.gov or (202)366-1562, or John Huyer at 
John.Huyer@dot.gov or (651)291-6111. 

 

mailto:Gerald.Yakowenko@dot.gov
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811712017 City of Los Angeles Mail - RE: Century Blvd Extension: Water and Undergrounding Power 
 

LA Ramnik Mungra <ramnik.mungra@lacity.org> 

 
o GEECS  

 
  

RE: Century Blvd Extension: Water and Undergrounding Power 
1 message 
 
 

Chan, Kin Man <kent.chan@ladwp.com> Wed, Aug 16, 2017 at 4:49 PM 
To: Ramnik Mungra <ramnik.mungra@lacity.org>, "Jones, William I." <William.Jones@ladwp.com> Hi 

Ramnik, 

 

As discussed previously, DWP does not bid out our underground work, all work is done either by the customer's contractors 
or by our own crews. There are no estimates available for bids to construct conduit. 
 
Thanks, Kent 

 
 
From: Ramnik Mungra [mailto:ramnik.mungra@lacity.org] 
Sent: Monday, August 14, 2017 3:23 PM 
To: Jones, William. 
Cc: Chan, Kin Man 
Subject: Century Blvd Extension: Water and Undergrounding Power 
 

Hi Kent/William, 
 
Is it possible to e mail me bid prices for similar projects for Water System and for Undergrounding Power systems? I need these 
bid prices for bid comparison to demonstrate to the Fed that the Section 3 requirements for the geographical preference for hiring 
really did not impact the bid prices. 
 
Please let me know if you have any questions.  

Thanks, 

Ramnik D. Mungra; P.E., ENV SP 
Street Improvement and Stormwater Division I Project Manager  
Bureau of Engineering I Department of Public Works 
1149 S. Broadway, Suite 810 
Los Angeles, CA  90015 2213 
0: (213) 485 .4526 I F: (213) 485 - 4839 
 

 
8/17/2017 
  

mailto:ramnik.mungra@lacity.org
mailto:kent.chan@ladwp.com
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City of Los Angeles Mall - RE: Century Blvd Extension: Water and Undergroundlng Power 

 

 
------'Confidentiality Notice------ 
This electronic message transmission contains information from the Los Angeles Department of Water and Power, which may be confidential. If you are not the intended 
recipient, be aware that any disclosure, copying, distribution or use of the content of this information is prohibited. If you have received this communication in error, 
please notify us immediately by e-mail and delete the original message and any attachment without reading or saving in any manner. 
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8/21/2017 City of Los Angeles Mail - RE: Century Blvd Extension: Water and Undergrounding Power 
 

 Ramnik Mungra <ramnik.mungra@lacity.org> 

  

RE: Century Blvd Extension: Water and Undergrounding Power 
 
 

Olmos, Gerardo <Gerardo.Olmos@ladwp.com> Mon, Aug 21, 2017 at 2:07 PM 
To: Ramnik Mungra <ramnik.mungra@lacity.org> 
Cc: "Jones, William  I." <William.Jones@ladwp.com>, Gene Edwards <Gene.Edwards@lacity.org>, "Bautista, Alvin" 
<Alvin.Bautista@ladwp.com>, "Ramos, Luisito" <Luisito.Ramos@ladwp.com>, "Gardiner, Denise" 
<Denise.Gardiner@ladwp.com>, "Rubio, Ofelia" <Ofelia.RUBIO@ladwp.com>, "Gonzalez, Flordeliza" 
<Flordeliza.Gonzalez@ladwp.com> Hello 

Ramnik, 

 
We don't collect or have access to costs associated with developer installed projects. The developers are only responsible to 
pay plan check and inspection fees (these are not construction costs). I believe Luis Ramos gave you some Harbor District 
costs. Is this correct Luis? 

 
Thanks, 
 
GERARDO OLMOS, P.E. 
 
Los Angeles Department of Water and Power  

Development, Plan Check and Inspection 

 
 
(213) 367-3554 
 
(213) 367-1168 Fax 
 
www.ladwp.com gerardo.olmos@ladwp.com 

 
 
From: Ramnik Mungra [mailto:ramnik.mungra@lacity.org] 
Sent: Monday, August 21, 2017 1:27 PM 
To: Olmos, Gerardo 
Cc: Jones, William I.; Gene Edwards; Bautista, Alvin 
Subject: Re: Century Blvd Extension: Water and Undergrounding Power 
 
 

Hi Gerardo, 
 
Please provide bid results of various water system projects to provide bid prices for comparison to demonstrate to Fed that the 
Section 3 requirements for the Geographical Preference hiring really did not impact the bid prices for Century Blvd Extension 
project. Please see e-mail below for my initial request. I have only end of this week to finalize and submit the report to Caltrans. As 
such, please provide the bid prices of similar Water System Improvement projects right away. 

8/2112017 City of Los Angeles Mall - RE: Century Blvd Extension: Water and Undergrounding Power 

If you have any questions, please let me know. Thanks, 

Ramnik D. Mungra, P.E., ENV SP 

mailto:ramnik.mungra@lacity.org
mailto:Gerardo.Olmos@ladwp.com
mailto:ramnik.mungra@lacity.org
mailto:William.Jones@ladwp.com
mailto:Gene.Edwards@lacity.org
mailto:Alvin.Bautista@ladwp.com
mailto:Luisito.Ramos@ladwp.com
mailto:Denise.Gardiner@ladwp.com
mailto:Ofelia.RUBIO@ladwp.com
mailto:Flordeliza.Gonzalez@ladwp.com
mailto:Flordeliza.Gonzalez@ladwp.com
http://www.ladwp.com/
mailto:gerardo.olmos@ladwp.com
mailto:ramnik.mungra@lacity.org
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Street Improvement and Stormwater Division I Project Manager  

Bureau of Engineering I Department of Public Works 

1149 S. Broadway, Suite 810 

Los Angeles, CA  90015-2213 

0: (213) 485 - 4526 I F: (213) 485 - 4839 

 

 
 
 
On Wed, Aug 16, 2017 at 6:38 AM, Ramnik Mungra <ramnik.mungra@lacity.org> wrote: Hi Gerardo, 

I need DWP-Water System improvement bid prices for DWP projects for bid comparison to demonstrate to Fed that the Section 3 
requirements for the geographical hiring preference did not impact the bid prices. Could you please e-mail me few bid results (3 to 4) of 
similar DWP projects? I would really appreciate your assistance. 

 

If you have any questions, please let me know. Thanks, 

Ramnik D. Mungra, P.E., ENV SP 

Street I mprovement and Stormwater Division I Project Manager Bureau of 

Engineering I Department of Public Works 

1149 S. Broadway, Suite 810 

Los Angeles, CA  90015-2213 

0: (213) 485 - 4526 I F: (213) 485 - 4839 
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8/21/2017 City of Los Angeles Mail - RE: Century Blvd Extension: water and Undergrounding Power 

-- Forwarded message --- 
From: Jones, William I.<William.Jones@ladwp.com> Date: Tue, 
Aug 15, 2017 at 4: 11 PM 
Subject: RE: Century Blvd Extension: Water and Undergrounding Power To: 
Ramnik Mungra <ramnik.mungra@lacity.org> 
Cc: "Chan, Kin Man" <kent.chan@ladwp.com> 
 
 
Ramnik, 
 
I'm not even sure who to ask for this information. You may want to contact Gerardo about this. Thanks. 
 
 
From: Ramnik Mungra [mallto:ramnik.mungra@lacity.org] 
Sent: Monday, August 14, 2017 3:23 PM 
To: Jones, William I. 
Cc: Chan, Kin Man 
Subject: Century Blvd Extension: Water and Undergrounding Power 
 
 
Hi Kent/William, 
 
Is it possible to e-mail me bid prices for similar projects for Water System and for Undergrounding Power systems? I need these bid 
prices for bid comparison to demonstrate to the Fed that the Section 3 requirements for the geographical preference for hiring really 
did not impact the bid prices. 
 
 

Please let me know if you have any questions. 
I 

Thanks, 
 
Ramnik D. Mungra, P.E., ENV SP 

Street   Improvement and Stormwater Division I Project Manager Bureau of 

Engineering I Department of Public Works 

1149 S. Broadway, Suite 810 Los Angeles, CA  

90015-2213 

O: (213) 485 - 4526 I F: (213) 485 - 4839 
 

 

 
---Confidentiality Notice------ 
This electronic message transmission contains information from the Los Angeles Department of Water and Power, which may be confidential. If you are not the intended 
recipient, be aware that any disclosure, copying, distribution or use of the content of this information is prohibited. If you have received this communication in error, please 
notify us immediately by e-mail and delete the original message and any attachment without reading or saving in any manner. 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
 
ARBOR VITAE STREET WIDENING - LA CIENEGA BOULEVARD TO AIRPORT BOULEVARD 
W.O. No. E6000885 
Bid Date: March 11, 2009 
Council District: 11 

Bids Received: 5  Bid Date: March 2009 
 
 

DETAILED RESULTS City Engineer’s Estimate PALP, INC. DBA EXCEL PAVING 
COMPANY ALL-AMERICAM ASPHALT SULLY-MILLER CONTRACTING 

COMPANY 
ITEM DESCRIPTION UNIT QTY UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

1 Mobilization. LS   $ 150,000.00  $ 75,000.00  $ 150,000.00  $ 111,800.00 

2 Modified Class "B" Field Office. LS   $ 50,000.00  $ 29,000.00  $ 30,000.00  $ 50,000.00 

3 
Traffic and Pedestrian Requirements (Including Traffic 
Mitigation and Traffic and Pedestrian Control Plan and 
Signage). 

LS   $ 200,000.00  $ 17,000.00  $ 57,511.52  $ 200,000.00 

4 Advance Construction Notice Sign - Type II(Standard 
Plan S-791-1). EA 2 $ 1,500.00 $ 3,000.00 $  1,500.00 $ 3,000.00 $ 1,200.00 $ 2,400.00 $ 700.00 $ 1,400.00 

 STREETS - SHEETS 2, 4, 5, 6, and 7.           

5 Remove Asphalt Concrete Pavement (t=3"). SF 5,499 $ 2.00 $ 10,998.00 $ 0.45 $ 2,474.55 $ 0.65 $ 3,574.35 $ 1.00 $ 5,499.00 

6 Remove Asphalt Concrete Pavement (t=7"). SF 18,456 $ 4.00 $ 73,824.00 $ 1.00 $ 18,456.00 $ 1.50 $ 27,684.00 $ 1.50 $ 27,684.00 

7 Remove Asphalt Concrete Pavement (t=8"). SF 7,536 $ 4.25 $ 32,028.00 $ 1.20 $ 9,043.20 $ 1.70 $ 12,811.20 $ 3.00 $ 22,608.00 

8 
Remove AC Pavement by Cold Planning (2" thick 
min.). SF 31,288 $ 0.75 $ 23,466.00 $ 0.55 $ 17,208.40 $ 0.69 $ 21,588.72 $ 0.60 $ 18,772.80 

9 
Remove Concrete Sidewalk, including concrete 
access ramps t=3"). SF 25,444 $ 2.25 $ 57,249.00 $ 0.45 $ 11,449.80 $ 0.91 $ 23,154.04 $ 0.85 $ 21,627.40 

10 Remove Concrete Bus Pad (t=8"). SF 360 $ 5.00 $ 1,800.00 $ 1.25 $ 450.00 $ 3.00 $ 1,080.00 $ 1.40 $ 504.00 

11 Remove Curb Drain (dia=4"). LF 24 $ 15.00 $ 360.00 $ 2.00 $ 48.00 $ 27.00 $ 648.00 $ 30.00 $ 720.00 

12 Remove Sidewalk Culvert. EA 1 $ 700.00 $ 700.00 $ 250.00 $ 250.00 $ 1,400.00 $ 1,400.00 $ 500.00 $ 500.00 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
 
ARBOR VITAE STREET WIDENING - LA CIENEGA BOULEVARD TO AIRPORT BOULEVARD 
W.O. No. E6000885 
Bid Date: March 11, 2009 
Council District: 11 
Bids Received: 5 

DETAILED RESULTS City Engineer's Estimate 
PALP, INC. DBA EXCEL 

PAVING COMPANY 
ALL AMERICAN ASPHALT 

SULLY-MILLER CONTRACTING 
COMPANY 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

13 Remove Concrete Integral Curb and Gutter (a=2'). LF 3,764 $ 9.00 $ 33,876.00 $ 3.25 $ 12,233.00 $ 7.50 $ 28,230.00 $ 6.00 $ 22,584.00 

14 Remove Concrete Integral Curb and Gutter (a=1.5'). LF 71 $ 8.00 $ 568.00 $ 3.25 $ 230.75 $ 7.00 $ 497.00 $ 5.00 $ 355.00 

15 Remove Concrete Integral Curb and Gutter 
(a=1.25'). LF 28 $ 8.00 $ 224.00 $ 3.25 $ 91.00 $ 7.00 $ 196.00 $ 5.00 $ 140.00 

16 Remove Concrete Integral Curb and Gutter (a=1'). LF 94 $ 8.00 $ 752.00 $ 3.50 $ 329.00 $ 6.00 $ 564.00 $ 4.50 $ 423.00 

17 Remove Concrete Intersection Gutter (t=8"). SF 1,226 $ 5.00 $ 6,130.00 $ 1.25 $ 1,532.50 $ 2.50 $ 3,065.00 $ 2.00 $ 2,452.00 

18 Remove 6" Concrete Driveway. SF 4,008 $ 2.75 $ 11,022.00 $ 1.00 $ 4,008.00 $ 1.80 $ 7,214.40 $ 1.70 $ 6,813.60 

19 Remove Trees. EA 11 $ 1,100.00 $ 12,100.00 $ 950.00 $ 10,450.00 $ 915.00 $ 10,065.00 $ 850.00 $ 9,350.00 

20 Remove Catch Basin (W=7'). EA 3 $ 2,500.00 $ 7,500.00 $ 300.00 $ 900.00 $ 1,700.00 $ 5,100.00 $ 2,100.00 $ 6,300.00 

21 Remove Catch Basin (W=21'). EA 1 $ 7,000.00 $ 7,000.00 $ 500.00 $ 500.00 $ 2,700.00 $ 2,700.00 $ 4,300.00 $ 4,300.00 

22 Remove Guide Posts EA 11 $ 150.00 $ 1,650.00 $ 10.00 $ 110.00 $ 106.00 $ 1,166.00 $ 115.00 $ 1,265.00 

23 Remove 6' High Chainlink Fence With Barbed 
Wires. LF 40 $ 15.00 $ 600.00 $ 21.00 $ 840.00 $ 11.00 $ 440.00 $ 20.00 $ 800.00 

24 Remove 6' High Wrought Iron Fence LF 30 $ 25.00 $ 750.00 $ 28.00 $ 840.00 $ 12.00 $ 360.00 $ 27.00 $ 810.00 

25 Unclassified Excavation. CY 2,912 $ 100.00 $ 291,200.00 $ 24.00 $ 69,888.00 $ 60.00 $ 174,720.00 $ 45.00 $ 131,040.00 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
 
ARBOR VITAE STREET WIDENING - LA CIENEGA BOULEVARD TO AIRPORT BOULEVARD 
W.O. No. E6000885 
Bid Date: March 11, 2009 
Council District: 11 
Bids Received: 5 

DETAILED RESULTS City Engineer's Estimate 
PALP, INC. DBA EXCEL 

PAVING COMPANY 
ALL AMERICAN ASPHALT 

SULLY-MILLER CONTRACTING 
COMPANY 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

26 4" Crushed Miscellaneous Base. SF 21,576 $ 2.25 $ 48,546.00 $ 1.25 $ 26,970.00 $ 1.30 $ 28,048.80 $ 0.80 $ 17,260.80 

27 6" Crushed Miscellaneous Base. SF 2,384 $ 3.00 $ 7,152.00 $ 2.00 $ 4,768.00 $ 2.30 $ 5,483.20 $ 0.90 $ 2,145.60 

28 10" Crushed Miscellaneous Base. SF 30,864 $ 4.50 $ 138,888.00 $ 1.00 $ 30,864.00 $ 1.70 $ 52,468.80 $ 1.25 $ 38,580.00 

29 13" Crushed Miscellaneous Base. SF 18,718 $ 6.50 $ 121,667.00 $ 1.35 $ 25,269.30 $ 1.94 $ 36,312.92 $ 1.50 $ 28,077.00 

30 Asphalt Concrete Pavement (Including Variable 
Thickness). TON 2,700 $ 125.00 $ 337,500.00 $ 80.00 $ 216,000.00 $ 74.00 $ 199,800.00 $ 88.00 $ 237,600.00 

31 Concrete Intersection Gutter (t=8"). SF 1,425 $ 15.00 $ 21,375.00 $ 7.40 $ 10,545.00 $ 9.00 $ 12,825.00 $ 10.50 $ 14,962.50 

32 Concrete Integral Curb and Gutter, Type "C" (a=2' to 
1.5' and a=2' to 1.25', b=8"). LF 3,749 $ 30.00 $ 112,470.00 $ 24.00 $ 89,976.00 $ 19.50 $ 73,105.50 $ 18.00 $ 67,482.00 

33 Concrete Integral Curb and Gutter, Type "C" 
(a=1.25', b=8"). LF 16 $ 30.00 $ 480.00 $ 23.25 $ 372.00 $ 27.00 $ 432.00 $ 21.00 $ 336.00 

34 Concrete Integral Curb and Gutter, Type "C" (a=1' 
b=8"). LF 81 $ 30.00 $ 2,430.00 $ 21.00 $ 1,701.00 $ 24.00 $ 1,944.00 $ 21.00 $ 1,701.00 

35 Concrete Curb , Type C ( b=8"). LF 153 $ 30.00 $ 4,590.00 $ 17.00 $ 2,601.00 $ 25.00 $ 3,825.00 $ 18.00 $ 2,754.00 

36 Concrete Bus Pad (t=8"). SF 2,250 $ 10.00 $ 22,500.00 $ 6.50 $ 14,625.00 $ 7.20 $ 16,200.00 $ 8.00 $ 18,000.00 

37 Concrete Driveway (t=6"). SF 2,834 $ 7.50 $ 21,255.00 $ 5.00 $ 14,170.00 $ 6.50 $ 18,421.00 $ 8.00 $ 22,672.00 

38 Concrete Sidewalk and access ramps (t=3"), 
including retaining curb at ramps. 

SF 21,245 $ 5.00 $ 106,225.00 $ 2.90 $ 61,610.50 $ 4.15 $ 88,166.75 $ 5.50 $ 116,847.50 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
 
ARBOR VITAE STREET WIDENING - LA CIENEGA BOULEVARD TO AIRPORT BOULEVARD 
W.O. No. E6000885 
Bid Date: March 11, 2009 
Council District: 11 
Bids Received: 5 

DETAILED RESULTS City Engineer's Estimate 
PALP, INC. DBA EXCEL 

PAVING COMPANY 
ALL AMERICAN ASPHALT 

SULLY-MILLER CONTRACTING 
COMPANY 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

39 6' High Chainlink Fence with Barbed Wires LF 25 $ 30.00 $ 750.00 $ 75.00 $ 1,875.00 $ 70.00 $ 1,750.00 $ 71.00 $ 1,775.00 

40 6' High Wrought Iron Fence per photo incl. in 
package. LF 30 $ 100.00 $ 3,000.00 $ 146.00 $ 4,380.00 $ 97.00 $ 2,910.00 $ 140.00 $ 4,200.00 

41 Curb Drain (dia=4"). LF 20 $ 60.00 $ 1,200.00 $ 25.00 $ 500.00 $ 30.00 $ 600.00 $ 150.00 $ 3,000.00 

42 24" Box Street Tree. EA 22 $ 600.00 $ 13,200.00 $ 700.00 $ 15,400.00 $ 410.00 $ 9,020.00 $ 325.00 $ 7,150.00 

43 Tree Well Cover - Type A (S-450-2) EA 22 $ 350.00 $ 7,700.00 $ 525.00 $ 11,550.00 $ 180.00 $ 3,960.00 $ 175.00 $ 3,850.00 

44 Tree Well - Type 1 (S-456-1) EA 22 $ 400.00 $ 8,800.00 $ 155.00 $ 3,410.00 $ 57.00 $ 1,254.00 $ 300.00 $ 6,600.00 

45 Detectable Warning Surfaces at Curb Ramp per 
Caltrans Latest Standard. EA 22 $ 700.00 $ 15,400.00 $ 475.00 $ 10,450.00 $ 470.00 $ 10,340.00 $ 825.00 $ 18,150.00 

46 Adjust Maintenance Hole to Grade. EA 3 $ 1,250.00 $ 3,750.00 $   2,000.00 $ 6,000.00 $ 600.00 $ 1,800.00 $ 1,600.00 $ 4,800.00 

STORM DRAINS - SHEETS 10, 11 and 12. 

47 18" Storm Drain Pipe (RCP), (2000-D), (Case 4 
Bedding). LF 6 $ 500.00 $ 3,000.00 $ 115.00 $ 690.00 $ 120.00 $ 720.00 $ 500.00 $ 3,000.00 

48 Curb Opening Catch Basin, With 4 Gratings, W=21', 
(Including Monolithic Connection). EA 1 $ 24,000.00 $ 24,000.00 $ 11,000.00 $ 11,000.00 $ 10,000.00 $ 10,000.00 $ 14,000.00 $ 14,000.00 

49 Curb Opening Catch Basin, With 2 Gratings, W=7', 
(Including Monolithic Connection). EA 2 $ 8,000.00 $ 16,000.00 $ 4,500.00 $ 9,000.00 $ 5,600.00 $ 11,200.00 $ 8,800.00 $ 17,600.00 

50 Curb Opening Catch Basin, W=7', (Including 
Monolithic Connection). EA 1 $ 7,000.00 $ 7,000.00 $ 3,500.00 $ 3,500.00 $ 4,600.00 $ 4,600.00 $ 7,000.00 $ 7,000.00 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 

ARBOR VITAE STREET WIDENING - LA CIENEGA BOULEVARD TO AIRPORT BOULEVARD 
W.O. No. E6000885 
Bid Date: March 11, 2009 
Council District: 11 
Bids Received: 5 

DETAILED RESULTS City Engineer's Estimate 
PALP, INC. DBA EXCEL 

PAVING COMPANY 
ALL AMERICAN ASPHALT 

SULLY-MILLER CONTRACTING 
COMPANY 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

51 Concrete Collar. EA 1 $ 1,000.00 $ 1,000.00 $ 900.00 $ 900.00 
$

4
500.00 $ 500.00 $ 575.00 $ 575.00 

52 Sidewalk Culvert. EA 1 $ 6,000.00 $ 6,000.00 $ 1,500.00 $ 1,500.00 $ 4,300.00 $ 4,300.00 $ 4,300.00 $ 4,300.00 

STREET LIGHTING - SHEETS 24, 25, 26, and 27. 

53 Remove luminaire, lamp and ballast. EA 
18 

$
50.00 $ 900.00 $ 535.00 $ 9,630.00 $ 163.00 $ 2,934.00 $ 160.00 $ 2,880.00 

54 Remove & dispose of existing wires per 
general notes on sheet 24 of the project plans. LS  $ 7,600.00  $ 14,550.00 $ 16,000.00 $ 12,000.00 

55 Remove existing pull box per plan and 
restore surface to match adjacent surface. EA 5 

$

 

200.00 $ 1,000.00 $ 1,000.00 $ 5,000.00 $ 440.00 $ 2,200.00 $ 430.00 $ 2,150.00 

56

Remove and dispose of complete electrolier 
assembly (includes foundation, pull box, pole, 
arm, luminaire, lamp, ballast, and all wire between 
luminaire and electrolier pullbox). 

EA 17 $ 1,100.00 $ 18,700.00 $  2,575.00 $ 43,775.00 $ 1,224.00 $ 20,808.00 $ 1,200.00 $ 20,400.00 

57 1-1/2" galv. cond. (Parkway) incl. excavations and
restoring surface to match adjacent surface. LF 9,170 $ 25.00 $ 229,250.00 $ 10.75 $ 98,577.50 $ 9.10 $ 83,447.00 $ 8.90 $ 81,613.00 

58 
2" galv. cond. (St. cross.) incl. excavations 
and restoring surface to match adjacent 
surface  

LF 2,016 $ 45.00 $ 90,720.00 $ 21.00 $ 42,336.00 $ 15.90 $ 32,054.40 $ 15.60 $ 31,449.60 

59 3" galv. cond. (St. cross.) incl. excavations and 
restoring surface to match adjacent surface. LF 279 

$
55.00 $ 

15,345.00 
$ 32.50 $ 9,067.50 $ 27.60 $ 7,700.40 $ 27.10 $ 7,560.90 

60 #10 THWN AWG solid wire. LS $ 6,510.00  $ 3,750.00 $ 5,300.00  $ 5,260.00 

61 #6 AWG stranded wire. LS $ 52,923.00  $ 36,000.00  $ 28,400.00  $ 27,900.00 

62 #8 AWG solid 5000v series wire LS $ $ 237.00  $ 187.00 $ $ 3,700.00  $ 3,690.00 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
 
ARBOR VITAE STREET WIDENING - LA CIENEGA BOULEVARD TO AIRPORT BOULEVARD 
W.O. No. E6000885 
Bid Date: March 11, 2009 
Council District: 11 
Bids Received: 5 

DETAILED RESULTS City Engineer's Estimate PALP, INC. DBA EXCEL 
PAVING COMPANY 

ALL AMERICAN ASPHALT SULLY-MILLER  CONTRACTING 
COMPANY 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

63 Pull box, type 3, incl. lid, bends, excavating, and 
restoring surface to match adjacent surface. 

EA 22 $ 500.00 $ 11,000.00 $ 586.00 $ 12,892.00 $ 418.00 $ 9,196.00 $ 410.00 $ 9,020.00 

64 Special pull box per plan Type 2 Armorcast 
Electrolier pull box. EA 52 $ 600.00 $ 31,200.00 $ 340.00 $ 17,680.00 $ 516.00 $ 26,832.00 $ 506.00 $ 26,312.00 

65 15 amp fuse kit (including cartridge fuse). EA 14 $ 60.00 $ 840.00 $ 195.00 $ 2,730.00 $ 122.00 $ 1,708.00 $ 120.00 $ 1,680.00 

66 30 amp fuse kit (including cartridge fuse). EA 4 $ 120.00 $ 480.00 $ 555.00 $ 2,220.00 $ 146.00 $ 584.00 $ 144.00 $ 576.00 

67 Foundation (CD953,B-3685) incl. cap, excavation all 
bends & restoring surface to match adj. surface. EA 33 $ 1,400.00 $ 46,200.00 $   2,100.00 $ 69,300.00 $ 780.00 $ 25,740.00 $ 765.00 $ 25,245.00 

68 CD953C Pole with 6' arm per plan. EA 33 $ 2,500.00 $ 82,500.00 $   1,325.00 $ 43,725.00 $ 1,400.00 $ 46,200.00 $ 1,300.00 $ 42,900.00 

69 100W HPS MULT. LUM. WITH IGNITRON LAMP EA 14 $ 750.00 $ 10,500.00 $ 560.00 $ 7,840.00 $ 660.00 $ 9,240.00 $ 655.00 $ 9,170.00 

70 200W HPS MULT. LUM. WITH IGNITRON LAMP EA 3 $ 800.00 $ 2,400.00 $ 670.00 $ 2,010.00 $ 740.00 $ 2,220.00 $ 726.00 $ 2,178.00 

71 250W HPS MULT. LUM. WITH IGNITRON LAMP EA 40 $ 820.00 $ 32,800.00 $ 670.00 $ 26,800.00 $ 750.00 $ 30,000.00 $ 740.00 $ 29,600.00 

72 310W HPS MULT. LUM. WITH IGNITRON LAMP EA 18 $ 900.00 $ 16,200.00 $ 340.00 $ 6,120.00 $ 780.00 $ 14,040.00 $ 765.00 $ 13,770.00 

73 ROAM Gateway per plan. EA 1 $ 2,183.00 $ 2,183.00 $   2,750.00 $ 2,750.00 $ 2,300.00 $ 2,300.00 $ 2,280.00 $ 2,280.00 

74 ROAM Node per plan. EA 32 $ 100.00 $ 3,200.00 $ 121.00 $ 3,872.00 $ 110.00 $ 3,520.00 $ 107.00 $ 3,424.00 

75 ROAM Activation Kit per plan. EA 1 $  11,171.00 $ 11,171.00 $ 11,650.00 $ 11,650.00 $   11,700.00 $ 11,700.00 $   11,490.00 $ 11,490.00 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
 
ARBOR VITAE STREET WIDENING - LA CIENEGA BOULEVARD TO AIRPORT BOULEVARD 
W.O. No. E6000885 
Bid Date: March 11, 2009 
Council District: 11 
Bids Received: 5 

DETAILED RESULTS City Engineer's Estimate 
PALP, INC. DBA EXCEL 

PAVING COMPANY 
ALL AMERICAN ASPHALT 

SULLY-MILLER CONTRACTING 
COMPANY 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

76 Temporary lighting per plan. LS   $ 50,000.00  $ 30,000.00  
$
 66,000.0
0 

 $ 64,000.00 

STRIPING, MARKING AND SIGNS - SHEETS 28, and 29. 

77 Sandblasting/Black Tape Cover LS   $ 4,000.00  $ 8,700.00  $ 8,000.00  $ 7,990.00 

78 Striping / Marking / Legends. LS   $ 10,400.00  $ 18,500.00  $ 17,300.00  $ 16,985.00 

TRAFFIC SIGNAL - SHEETS 30, 31, 32, and 33. 

79 
Airport Bl, Arbor Vitae St.& Westchester Parkway 
(Sheet 30) LS   $ 200,000.00  $ 110,000.00  $ 90,600.00  $ 80,000.00 

80 Arbor Vitae St. & Bellanca Bl. (Sheet 31) LS   $ 250,000.00  $ 90,000.00  $ 70,000.00  $ 60,000.00 

81 Arbor Vitae St. & Aviation Bl. (Sheet 32) LS   $ 240,000.00  $ 130,000.00  $ 97,000.00  $ 90,000.00 

82 Arbor Vitae St. & La Cienega Bl (Sheet 33) LS   $ 260,000.00  $ 88,000.00  $ 130,000.00  $ 120,000.00 

ALLOWANCE ITEMS 

83 Allowance for Differing Site Conditions LS   $ 61,066.00  $ 61,066.00  $ 61,066.00  $ 61,066.00 

84 Allowance for Contaminated / Hazardous Soil. LS   $ 15,000.00  $ 15,000.00  $ 15,000.00  $ 15,000.00 

85 

Allowance for Street Lighting Service Point 
Confirmation and Service Equipment Purchase and 
Installation at City of Inglewood per Note on Sheet 
26 and 27 

LS   $ 28,000.00  $ 28,000.00  $ 28,000.00  $ 28,000.00 
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ARBOR VITAE STREET WIDENING - LA CIENEGA BOULEVARD TO AIRPORT BOULEVARD 
W.O. No. E6000885 
Bid Date: March 11, 2009 
Council District: 11 
Bids Received: 5 
 

DETAILED RESULTS City Engineer's Estimate PALP, INC. DBA EXCEL 
PAVING COMPANY 

ALL AMERICAN ASPHALT SULLY-MILLER CONTRACTING 
COMPANY 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

86 
Allowance for Relocation of Light Post at Back of 
Sidewalk at the Southwest Corner of Arbor Vitae 
St/La Cienega Bl Intersection. 

LS   $ 8,000.00  $ 8,000.00  $ 8,000.00  $ 8,000.00 

87 Allowance for Permits LS   $ 5,000.00  $ 5,000.00  $ 5,000.00  $ 5,000.00 

  TOTAL BID AMOUNT $ 3,838,000.00  $ 1,929,687.00  $ 2,147,946.00  $ 2,241,855.70 

      {Low} -49.72% {Low} -44.03% {Low} -41.59% 
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Work Order Nos. E6000773 and E6000772 Bid Date: April 2014 

DETAILED RESULTS CITY ENGINEER'S ESTIMATE PIMA CORPORATION GRIFFITH COMPANY PALP, INC. DBA EXCEL 
PAVING COMPANY 

SULLY-MILLER CONTRACTING 
COMPANY 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

Burbank Boulevard Intersection Improvements at Hayvenhurst Avenue 

1 MOBILIZATION per General Requirements, Section 01721 LS   $ 20,000.00  $ 35,000.00  $ 15,000.00  $ 15,000.00  $ 15,000.00 

2 ALLOWANCE for Differing Site Condition per General Requirements, Sections 01253 and 01212 LS   $ 40,000.00  $ 40,000.00  $ 40,000.00  $ 40,000.00  $ 40,000.00 

3 Traffic and Pedestrian Requirements (including Traffic and Pedestrian Control Plan and Signage) LS   $ 10,000.00  $ 35,000.00  $ 76,547.00  $ 87,000.00  $ 44,000.00 

Street 

4 Miscellaneous Clearing and Grubbing, including Tree Trimming LS   $ 4,000.00  $ 17,000.00  $ 5,000.00  $ 7,995.00  $ 5,800.00 

5 Remove Concrete Curb LF 463 $ 8.00 $ 3,704.00 $ 5.00 $ 2,315.00 $ 4.00 $ 1,852.00 $ 11.00 $ 5,093.00 $ 17.00 $ 7,871.00 

6 Remove Concrete Curb and Gutter LF 3 $ 15.00 $ 45.00 $ 20.00 $ 60.00 $ 50.00 $ 150.00 $ 55.00 $ 165.00 $ 46.00 $ 138.00 

7 Remove Concrete Pavement (t= 7 Inches) SF 387 $ 5.00 $ 1,935.00 $ 2.00 $ 774.00 $ 4.00 $ 1,548.00 $ 4.00 $ 1,548.00 $ 6.00 $ 2,322.00 

8 Remove Type C Integral Curb and Concrete Pavement SF 435 $ 6.00 $ 2,610.00 $ 3.00 $ 1,305.00 $ 2.75 $ 1,196.25 $ 5.00 $ 2,175.00 $ 6.00 $ 2,610.00 

9 Remove Concrete Sidewalk (t= 4 Inches) SF 1,014 $ 2.50 $ 2,535.00 $ 1.00 $ 1,014.00 $ 1.40 $ 1,419.60 $ 2.15 $ 2,180.10 $ 3.25 $ 3,295.50 

10 Unclassified Excavation CY 295 $ 75.00 $ 22,125.00 $ 50.00 $ 14,750.00 $ 65.00 $ 19,175.00 $ 78.50 $ 23,157.50 $ 70.00 $ 20,650.00 

11 Remove Trees EA 6 $ 500.00 $ 3,000.00 $ 420.00 $ 2,520.00 $ 700.00 $ 4,200.00 $ 530.00 $ 3,180.00 $ 616.00 $ 3,696.00 

12 Construct Concrete Pavement (t= 8 Inches) SF 4,581 $ 9.00 $ 41,229.00 $ 7.50 $ 34,357.50 $ 8.60 $ 39,396.60 $ 10.75 $ 49,245.75 $ 7.00 $ 32,067.00 

13 Construct Type C Integral Curb and Concrete Pavement SF 3,540 $ 13.00 $ 46,020.00 $ 8.50 $ 30,090.00 $ 8.00 $ 28,320.00 $ 10.00 $ 35,400.00 $ 7.00 $ 24,780.00 

14 Construct Type A Concrete Curb (h= 6 inches) LF 114 $ 30.00 $ 3,420.00 $ 20.00 $ 2,280.00 $ 67.00 $ 7,638.00 $ 53.00 $ 6,042.00 $ 23.50 $ 2,679.00 

15 Construct Concrete Sidewalk With Curb Ramps (t= 3 inches) SF 1,154 $ 5.00 $ 5,770.00 $ 4.00 $ 4,616.00 $ 8.25 $ 9,520.50 $ 8.00 $ 9,232.00 $ 5.00 $ 5,770.00 

16 Crushed Miscellaneous Base (t= 10 inches) SF 8,120 $ 4.00 $ 32,480.00 $ 1.40 $ 11,368.00 $ 3.00 $ 24,360.00 $ 2.50 $ 20,300.00 $ 3.00 $ 24,360.00 

17 Crushed Miscellaneous Base (t= 4 inches) SF 1,211 $ 2.00 $ 2,422.00 $ 1.00 $ 1,211.00 $ 3.40 $ 4,117.40 $ 7.25 $ 8,779.75 $ 1.00 $ 1,211.00 

18 Grading SF 5,857 $ 1.50 $ 8,785.50 $ 0.50 $ 2,928.50 $ 1.00 $ 5,857.00 $ 1.15 $ 6,735.55 $ 0.60 $ 3,514.20 

19 Remove and Install Gate and Support Posts LS   $ 35,000.00  $ 9,500.00  $ 36,000.00  $ 12,000.00  $ 10,280.40 

20 Landscaping LS   $ 60,000.00  $ 27,500.00  $ 50,000.00  $ 26,500.00  $ 25,900.00 

21 Striping and Signs LS   $ 10,000.00  $ 10,000.00  $ 9,500.00  $ 11,700.00  $ 10,750.00 

22 Traffic Signals LS   $ 140,000.00  $ 110,000.00  $ 100,000.00  $ 96,775.00  $ 127,303.13 
Street Lighting 

23 Remove complete electrolier assembly and restore surface to match adjacent surface EA 5 $ 500.00 $ 2,500.00 $ 850.00 $ 4,250.00 $ 700.00 $ 3,500.00 $ 675.00 $ 3,375.00 $ 788.45 $ 3,942.25 

24 1" galv. cond. (Parkway) incl. excavations and restoring surface to match adjacent surface LF 355 $ 30.00 $ 10,650.00 $ 22.00 $ 7,810.00 $ 13.00 $ 4,615.00 $ 13.00 $ 4,615.00 $ 14.78 $ 5,246.90 

25 1-1/2" galv.cond.(St. cross) incl. excavations and restoring surface to match adjacent surface LF 98 $ 50.00 $ 4,900.00 $ 60.00 $ 5,880.00 $ 19.00 $ 1,862.00 $ 18.50 $ 1,813.00 $ 21.56 $ 2,112.88 

26 #10 THWN AWG solid wire LS   $ 630.00  $ 600.00  $ 300.00  $ 265.00  $ 307.99 

27 #6 AWG stranded wire LS   $ 2,189.00  $ 2,500.00  $ 1,400.00  $ 1,325.00  $ 1,539.93 

28 Pullbox, type 2 Armorcast incl. lid, bends, excavating, and restoring surface to match adj. surface EA 6 $ 500.00 $ 3,000.00 $ 500.00 $ 3,000.00 $ 500.00 $ 3,000.00 $ 500.00 $ 3,000.00 $ 579.02 $ 3,474.12 

29 10 amp fuse kit (includes cartridge fuse) EA 6 $ 30.00 $ 180.00 $ 100.00 $ 600.00 $ 41.00 $ 246.00 $ 40.00 $ 240.00 $ 46.81 $ 280.86 

30 Foundation (CD953,B-3685) incl. cap, excavation all bends and restoring surface to match adj. surf. 4' 
deep foundation EA 4 $ 600.00 $ 2,400.00 $ 750.00 $ 3,000.00 $ 1,800.00 $ 7,200.00 $ 1,775.00 $ 7,100.00 $ 2,060.00 $ 8,240.00 
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DETAILED RESULTS CITY ENGINEER'S ESTIMATE PIMA CORPORATION GRIFFITH COMPANY PALP, INC. DBA EXCEL 
PAVING COMPANY 

SULLY-MILLER CONTRACTING 
COMPANY 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

31 CD953C pole with 8' arm per plan EA 3 $ 1,500.00 $ 4,500.00 $ 2,000.00 $ 6,000.00 $ 1,650.00 $ 4,950.00 $ 1,600.00 $ 4,800.00 $ 1,873.00 $ 5,619.00 

32 Remove and reinstall pole per plan EA 1 $ 500.00 $ 500.00 $ 3,000.00 $ 3,000.00 $ 1,000.00 $ 1,000.00 $ 950.00 $ 950.00 $ 1,109.00 $ 1,109.00 

33 12' luminaire arm for Cal Type pole EA 1 $ 675.00 $ 675.00 $ 1,000.00 $ 1,000.00 $ 380.00 $ 380.00 $ 375.00 $ 375.00 $ 432.00 $ 432.00 

34 8' lum arm for Cal Type pole EA 1 $ 200.00 $ 200.00 $ 1,000.00 $ 1,000.00 $ 280.00 $ 280.00 $ 275.00 $ 275.00 $ 320.00 $ 320.00 

35 Beta LEDWay 120 LEDs (Gen. D) with back shield EA 6 $ 1,057.00 $ 6,342.00 $ 800.00 $ 4,800.00 $ 1,250.00 $ 7,500.00 $ 1,225.00 $ 7,350.00 $ 1,417.00 $ 8,502.00 

36 Beta LEDWay 90 LEDs (Gen. D) with back shield EA 2 $ 967.00 $ 1,934.00 $ 900.00 $ 1,800.00 $ 1,200.00 $ 2,400.00 $ 1,175.00 $ 2,350.00 $ 1,355.00 $ 2,710.00 

37 Protective barrier per plan EA 4 $ 250.00 $ 1,000.00 $ 500.00 $ 2,000.00 $ 327.00 $ 1,308.00 $ 325.00 $ 1,300.00 $ 350.00 $ 1,400.00 

Burbank Boulevard Intersection Improvements at Woodley Avenue 

38 MOBILIZATION per General Requirements, Section 01721 LS   $ 15,000.00  $ 30,000.00  $ 15,000.00  $ 15,000.00  $ 15,000.00 

39 ALLOWANCE for Differing Site Condition per General Requirements, Sections 01253 and 01212 LS   $ 20,000.00  $ 20,000.00  $ 20,000.00  $ 20,000.00  $ 20,000.00 

40 Traffic and Pedestrian Requirements (Including Traffic and Pedestrian Control Plan and Signage) LS   $ 10,000.00  $ 35,000.00  $ 22,000.00  $ 65,000.00  $ 30,500.00 

Street 

41 Miscellaneous Clearing and Grubbing LS   $ 1,000.00  $ 12,000.00  $ 1,000.00  $ 5,000.00  $ 4,340.00 

42 Remove Concrete Curb LF 407 $ 8.00 $ 3,256.00 $ 5.00 $ 2,035.00 $ 9.00 $ 3,663.00 $ 12.00 $ 4,884.00 $ 30.00 $ 12,210.00 

43 Remove Concrete Pavement (t= 7 Inches) SF 188 $ 5.00 $ 940.00 $ 2.00 $ 376.00 $ 2.50 $ 470.00 $ 6.25 $ 1,175.00 $ 10.50 $ 1,974.00 

44 Remove Concrete Sidewalk (t= 4 Inches) SF 149 $ 3.00 $ 447.00 $ 1.00 $ 149.00 $ 2.35 $ 350.15 $ 3.15 $ 469.35 $ 6.50 $ 968.50 

45 Remove AC Pavement (t= 4 Inches) SF 24 $ 3.00 $ 72.00 $ 3.00 $ 72.00 $ 5.00 $ 120.00 $ 9.65 $ 231.60 $ 10.25 $ 246.00 

46 Unclassified Excavation CY 233 $ 75.00 $ 17,475.00 $ 50.00 $ 11,650.00 $ 64.00 $ 14,912.00 $ 60.00 $ 13,980.00 $ 91.00 $ 21,203.00 

47 Remove Trees EA 11 $ 500.00 $ 5,500.00 $ 270.00 $ 2,970.00 $ 430.00 $ 4,730.00 $ 320.00 $ 3,520.00 $ 370.00 $ 4,070.00 

48 Construct Type C Integral Curb and Concrete Pavement SF 4,098 $ 13.00 $ 53,274.00 $ 8.50 $ 34,833.00 $ 7.25 $ 29,710.50 $ 9.50 $ 38,931.00 $ 7.50 $ 30,735.00 

49 Construct Type A Concrete Curb (h= 6 Inches) LF 253 $ 30.00 $ 7,590.00 $ 20.00 $ 5,060.00 $ 50.00 $ 12,650.00 $ 35.00 $ 8,855.00 $ 21.50 $ 5,439.50 

50 Construct Concrete Sidewalk (t= 3 Inches) SF 77 $ 6.00 $ 462.00 $ 4.00 $ 308.00 $ 16.00 $ 1,232.00 $ 15.50 $ 1,193.50 $ 7.50 $ 577.50 

51 Construct AC Pavement (t= 4 Inches) SF 24 $ 5.00 $ 120.00 $ 10.00 $ 240.00 $ 4.00 $ 96.00 $ 38.50 $ 924.00 $ 89.00 $ 2,136.00 

52 Crushed Miscellaneous Base (t= 10 Inches) SF 4,098 $ 4.00 $ 16,392.00 $ 1.40 $ 5,737.20 $ 3.00 $ 12,294.00 $ 3.50 $ 14,343.00 $ 350.00 $ 1,434,300.00 

53 Crushed Miscellaneous Base (t= 4 Inches) SF 127 $ 2.00 $ 254.00 $ 1.00 $ 127.00 $ 4.00 $ 508.00 $ 18.25 $ 2,317.75 $ 4.00 $ 508.00 

54 Grading SF 2,683 $ 1.50 $ 4,024.50 $ 0.75 $ 2,012.25 $ 1.00 $ 2,683.00 $ 1.25 $ 3,353.75 $ 1.25 $ 3,353.75 

55 Landscaping LS   $ 42,000.00  $ 21,000.00  $ 47,000.00  $ 21,500.00  $ 20,950.00 

56 Striping and Signs LS   $ 5,400.00  $ 10,000.00  $ 8,000.00  $ 10,000.00  $ 9,000.00 

57 Traffic Signals LS   $ 80,000.00  $ 100,000.00  $ 100,000.00  $ 95,000.00  $ 114,146.00 
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DETAILED RESULTS CITY ENGINEER'S ESTIMATE PIMA CORPORATION GRIFFITH COMPANY PALP, INC. DBA EXCEL 
PAVING COMPANY 

SULLY-MILLER CONTRACTING 
COMPANY 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

Street Lighting 

58 1" galv. cond. (Parkway) incl. excavations and restoring surface to match adjacent surface LF 837 $ 30.00 $ 25,110.00 $ 20.00 $ 16,740.00 $ 13.00 $ 10,881.00 $ 12.75 $ 10,671.75 $ 14.80 $ 12,387.60 

59 #10 THWN AWG solid wire LS 
  

$ 840.00 
 

$ 800.00 
 

$ 450.00 
 

$ 425.00 
 

$ 493.00 

60 #6 AWG stranded wire LS 
  

$ 4,293.00 
 

$ 3,200.00 
 

$ 3,800.00 
 

$ 3,600.00 
 

$ 4,190.00 

61 Pullbox, type 2 Armorcast incl. lid, bends, excavating, and restoring surface to match adj. surface EA 8 $ 500.00 $ 4,000.00 $ 500.00 $ 4,000.00 $ 500.00 $ 4,000.00 $ 500.00 $ 4,000.00 $ 580.00 $ 4,640.00 

62 10 amp fuse kit (includes cartridge fuse) EA 8 $ 30.00 $ 240.00 $ 100.00 $ 800.00 $ 40.00 $ 320.00 $ 40.00 $ 320.00 $ 47.00 $ 376.00 

63 Foundation (CD953,B-3685) incl. cap, excavation all bends and restoring surface to match adj. surf. 4' 
deep foundation EA 6 $ 600.00 $ 3,600.00 $ 1,000.00 $ 6,000.00 $ 1,800.00 $ 10,800.00 $ 1,800.00 $ 10,800.00 $ 2,094.00 $ 12,564.00 

64 CD953C pole with 8' arm per plan EA 3 $ 1,500.00 $ 4,500.00 $ 2,000.00 $ 6,000.00 $ 1,500.00 $ 4,500.00 $ 1,550.00 $ 4,650.00 $ 1,990.00 $ 5,970.00 

65 Remove and reinstall pole per plan EA 3 $ 500.00 $ 1,500.00 $ 2,000.00 $ 6,000.00 $ 1,000.00 $ 3,000.00 $ 950.00 $ 2,850.00 $ 1,109.00 $ 3,327.00 

66 12' luminaire arm for Cal Type pole EA 1 $ 675.00 $ 675.00 $ 1,100.00 $ 1,100.00 $ 400.00 $ 400.00 $ 375.00 $ 375.00 $ 432.00 $ 432.00 

67 8' luminaire arm for Cal Type pole EA 1 $ 200.00 $ 200.00 $ 900.00 $ 900.00 $ 300.00 $ 300.00 $ 275.00 $ 275.00 $ 320.00 $ 320.00 

68 Beta LEDWay 120 LEDs (Gen. D) with back shield EA 3 $ 1,057.00 $ 3,171.00 $ 800.00 $ 2,400.00 $ 1,400.00 $ 4,200.00 $ 1,375.00 $ 4,125.00 $ 1,590.00 $ 4,770.00 

69 Beta LEDWay 60 LEDs (Gen. D) EA 6 $ 555.00 $ 3,330.00 $ 600.00 $ 3,600.00 $ 850.00 $ 5,100.00 $ 825.00 $ 4,950.00 $ 961.00 $ 5,766.00 

70 Beta LEDWay 60 LEDs (Gen. D) with back shield EA 8 $ 655.00 $ 5,240.00 $ 600.00 $ 4,800.00 $ 1,000.00 $ 8,000.00 $ 1,025.00 $ 8,200.00 $ 1,200.00 $ 9,600.00 

71 Beta LEDWay 90 LEDs (Gen. D) EA 3 $ 867.00 $ 2,601.00 $ 900.00 $ 2,700.00 $ 1,200.00 $ 3,600.00 $ 1,225.00 $ 3,675.00 $ 1,430.00 $ 4,290.00 

72 Protective barrier per plan EA 10 $ 250.00 $ 2,500.00 $ 500.00 $ 5,000.00 $ 327.00 $ 3,270.00 $ 325.00 $ 3,250.00 $ 350.00 $ 3,500.00 

Total Estimated Construction Cost: $ 881,687.00 $ 798,438.45 $ 879,778.00 $ 897,181.35 $ 2,263,517.01 
 

{Low} -9.44% {Low} -0.22% {High} 1.76% {High} 156.73% 
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DETAILED RESULTS CITY ENGINEER'S ESTIMATE SULLY-MILLER CONTRACTING 
COMPANY 

PALP Inc., dba EXCEL PAVING 
COMPANY 

OHL USA, Inc. dba OHL USA, Inc. 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 
STREET 

1 
MOBILIZATION (including signage, permits, temporary 
fencing, etc.) per the General Requirements, Sections 
01292 and 01721 

 
LS 

   
$ 500,000.00 

  
$ 500,000.00 

  
$ 415,000.00 

  
$ 500,000.00 

ALLOWANCES 

2 ALLOWANCE for Clearing and Grubbing per the 
General Requirements, Section 01212 

   
$ 15,000.00 

 
$ 15,000.00 

 
$ 15,000.00 

 
$ 15,000.00 

3 ALLOWANCE to Pothole Unknown Substructures per 
the General Requirements, Section 01212 

   
$ 20,000.00 

 
$ 20,000.00 

 
$ 20,000.00 

 
$ 20,000.00 

4 ALLOWANCE for Differing Site Condition per the 
General Requirements, Sections 01212 and 01253 

   
$ 335,000.00 

 
$ 335,000.00 

 
$ 335,000.00 

 
$ 335,000.00 

5 ALLOWANCE for Payment for Construction Related 
Permits per the General Requirements, Section 01292 

   
$ 10,000.00 

 
$ 10,000.00 

 
$ 10,000.00 

 
$ 10,000.00 

6 ALLOWANCE for Cooperative Site Security and Patrol 
per the General Requirements, Section 01212 

   
$ 100,000.00 

 
$ 100,000.00 

 
$ 100,000.00 

 
$ 100,000.00 

7 ALLOWANCE for Cultural Resource Inspection per the 
General Requirements, Section 01212 

   
$ 27,000.00 

 
$ 27,000.00 

 
$ 27,000.00 

 
$ 27,000.00 

8 ALLOWANCE for Partnering and Coordination per the 
General Requirements, Section 01120 

   
$ 25,000.00 

 
$ 25,000.00 

 
$ 25,000.00 

 
$ 25,000.00 

REMOVALS 

9 Curb and Gutter LF 3,085 $ 13.00 $ 40,105.00 $ 8.50 $ 26,222.50 $ 20.00 $ 61,700.00 $ 12.00 $ 37,020.00 

10 Cold Plane AC Pavement (Roadway) (2-Inch depth) SF 5,360 $ 2.75 $ 14,740.00 $ 1.00 $ 5,360.00 $ 2.10 $ 11,256.00 $ 7.00 $ 37,520.00 

11 Concrete Pavement and Slab SF 13,047 $ 0.50 $ 6,523.50 $ 6.00 $ 78,282.00 $ 2.00 $ 26,094.00 $ 4.00 $ 52,188.00 

12 AC Pavement (Roadway) (4-inch to 8-Inch depth) SF 28,541 $ 3.00 $ 85,623.00 $ 1.00 $ 28,541.00 $ 2.50 $ 71,352.50 $ 2.00 $ 57,082.00 

13 6" Concrete Driveways SF 32,884 $ 3.00 $ 98,652.00 $ 2.25 $ 73,989.00 $ 2.25 $ 73,989.00 $ 2.00 $ 65,768.00 

14 4" Concrete Sidewalk SF 3,760 $ 3.00 $ 11,280.00 $ 1.70 $ 6,392.00 $ 2.00 $ 7,520.00 $ 3.00 $ 11,280.00 

15 Unclassified Excavation CY 4,826 $ 65.00 $ 313,690.00 $ 23.00 $ 110,998.00 $ 60.00 $ 289,560.00 $ 22.00 $ 106,172.00 

16 Excavation and Fill (including import) CY 225 $ 65.00 $ 14,625.00 $ 82.00 $ 18,450.00 $ 76.00 $ 17,100.00 $ 120.00 $ 27,000.00 

17 Field light and pole including disposal EA 1 $ 5,000.00 $ 5,000.00 $ 5,300.00 $ 5,300.00 $ 1,100.00 $ 1,100.00 $ 3,400.00 $ 3,400.00 

18 Utility Pole relocation EA 1 $ 6,000.00 $ 6,000.00 $ 11,300.00 $ 11,300.00 $ 11,000.00 $ 11,000.00 $ 6,800.00 $ 6,800.00 
CONSTRUCTION 

19 10" AC Pavement SF 147,210 $ 4.50 $ 662,445.00 $ 4.75 $ 699,247.50 $ 4.25 $ 625,642.50 $ 5.65 $ 831,736.50 

20 Concrete Intersection Cross Gutter PCC SF 1,100 $ 8.00 $ 8,800.00 $ 12.00 $ 13,200.00 $ 12.00 $ 13,200.00 $ 16.00 $ 17,600.00 

21 4" Concrete Sidewalk SF 49,853 $ 7.00 $ 348,971.00 $ 5.00 $ 249,265.00 $ 4.50 $ 224,338.50 $ 7.50 $ 373,897.50 

22 Curb Ramps EA 45 $ 2,000.00 $ 90,000.00 $ 2,000.00 $ 90,000.00 $ 3,700.00 $ 166,500.00 $ 3,950.00 $ 177,750.00 

23 6" Concrete Driveways SF 1,840 $ 10.00 $ 18,400.00 $ 9.00 $ 16,560.00 $ 8.25 $ 15,180.00 $ 15.50 $ 28,520.00 

24 4" CMB (Under Sidewalk) SF 49,853 $ 1.00 $ 49,853.00 $ 1.00 $ 49,853.00 $ 2.10 $ 104,691.30 $ 3.60 $ 179,470.80 

25 Concrete Bus Pad SF 1,750 $ 10.50 $ 18,375.00 $ 9.50 $ 16,625.00 $ 12.00 $ 21,000.00 $ 17.50 $ 30,625.00 
 

18408 
2017-09-19 16:51:21 
-------------------------------------------- 
Lowest Responsive and Responsible bidder. 
Hence, Excel's Bid is the Project Estimate of 
$12,866,081. 
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DETAILED RESULTS CITY ENGINEER'S ESTIMATE SULLY-MILLER CONTRACTING 
COMPANY 

PALP Inc., dba EXCEL PAVING 
COMPANY OHL USA, Inc. dba OHL USA, Inc. 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

26 6" CMB (Under Driveways) SF 1,780 $ 2.00 $ 3,560.00 $ 1.25 $ 2,225.00 $ 3.50 $ 6,230.00 $ 4.20 $ 7,476.00 

27 8" CMB (Under Roadway) SF 47,113 $ 2.50 $ 117,782.50 $ 0.75 $ 35,334.75 $ 0.80 $ 37,690.40 $ 1.40 $ 65,958.20 

28 10" CMB (Under Roadway) SF 23,628 $ 3.00 $ 70,884.00 $ 0.80 $ 18,902.40 $ 0.90 $ 21,265.20 $ 1.80 $ 42,530.40 

29 18" CMB (Under Roadway) SF 76,469 $ 7.00 $ 535,283.00 $ 1.20 $ 91,762.80 $ 1.40 $ 107,056.60 $ 2.30 $ 175,878.70 

30 Type C Integral Curb and Gutter (a=2'; b=6" min. 6" Curb 
Face) 

LF 7,740 $ 37.00 $ 286,380.00 $ 23.00 $ 178,020.00 $ 26.00 $ 201,240.00 $ 28.00 $ 216,720.00 

31 2x4 Redwood Header LF 600 $ 10.00 $ 6,000.00 $ 5.00 $ 3,000.00 $ 7.75 $ 4,650.00 $ 12.00 $ 7,200.00 
TRAFFIC SIGNAL 

32 Traffic Signal Modification at Century Blvd. & Alameda St. LS   $ 162,800.00  $ 190,000.00  $ 333,600.00  $ 210,000.00 

33 Traffic Signal Modification at Century Blvd. and Grape St. LS   $ 154,300.00  $ 176,000.00  $ 290,000.00  $ 180,000.00 

34 Traffic Signals EA 3 $ 200,000.00 $ 600,000.00 $ 200,000.00 $ 600,000.00 $ 145,000.00 $ 435,000.00 $ 155,000.00 $ 465,000.00 

35 Signal Interconnect LS   $ 45,900.00  $ 145,000.00  $ 180,000.00  $ 155,000.00 

36 Signing and Striping LS   $ 76,800.00  $ 38,000.00  $ 120,000.00  $ 35,000.00 
STREET LIGHTING 

37 Remove & Dispose existing wires per Notes on Sheet 1 LS   $ 640.00  $ 2,000.00  $ 5,500.00  $ 7,000.00 

38 Service Junction connection device EA 3 $ 200.00 $ 600.00 $ 2,300.00 $ 6,900.00 $ 440.00 $ 1,320.00 $ 800.00 $ 2,400.00 

39 U.G. Service with stubout extension and coordination with 
DWP EA 1 $ 2,000.00 $ 2,000.00 $ 2,000.00 $ 2,000.00 $ 4,400.00 $ 4,400.00 $ 2,500.00 $ 2,500.00 

40 1" gal. conduit (parkway) including excavation and site 
restoration LF 6200 $ 23.00 $ 142,600.00 $ 14.00 $ 86,800.00 $ 28.00 $ 173,600.00 $ 30.00 $ 186,000.00 

41 1-1/2" gal. conduit (street cross) including excav. and 
restoration LF 1200 $ 45.00 $ 54,000.00 $ 20.00 $ 24,000.00 $ 50.00 $ 60,000.00 $ 45.00 $ 54,000.00 

42 #10 THWN AWG Solid Wire LS   $ 5,500.00  $ 7,500.00  $ 3,300.00  $ 5,000.00 

43 #8 AWG stranded wire (600v) LS   $ 33,000.00  $ 30,000.00  $ 20,000.00  $ 27,000.00 

44 Pullbox, type2 Armorcast incl. lid, bends, excav. & 
restoration EA 75 $ 650.00 $ 48,750.00 $ 600.00 $ 45,000.00 $ 605.00 $ 45,375.00 $ 700.00 $ 52,500.00 

45 Pullbox, type3 Armorcast incl. lid, bends, excav. & 
restoration LS 

  
$ 750.00 

 
$ 635.00 

 
$ 715.00 

 
$ 1,000.00 

46 10 amp fuse kit ( incudes cartridge fuse) EA 108 $ 45.00 $ 4,860.00 $ 64.00 $ 6,912.00 $ 110.00 $ 11,880.00 $ 100.00 $ 10,800.00 

47 30 amp fuse kit (includes cartridge fuse) EA 8 $ 100.00 $ 800.00 $ 22.00 $ 176.00 $ 220.00 $ 1,760.00 $ 150.00 $ 1,200.00 

48 Fundation (CD855, B-3655) incl. cap, excav., bends and 
restoration EA 48 $ 1,000.00 $ 48,000.00 $ 3,200.00 $ 153,600.00 $ 1,700.00 $ 81,600.00 $ 2,100.00 $ 100,800.00 

49 CD855 pole with arm(s) per plan EA 48 $ 3,000.00 $ 144,000.00 $ 3,000.00 $ 144,000.00 $ 3,300.00 $ 158,400.00 $ 4,000.00 $ 192,000.00 

50 LED luminaire (150W HPS replacement) EA 48 $ 550.00 $ 26,400.00 $ 700.00 $ 33,600.00 $ 660.00 $ 31,680.00 $ 1,200.00 $ 57,600.00 

51 LED luminaire (200W HPS replacement) EA 4 $ 650.00 $ 2,600.00 $ 780.00 $ 3,120.00 $ 715.00 $ 2,860.00 $ 1,300.00 $ 5,200.00 

52 City Touch Lum Controller EA 52 $ 250.00 $ 13,000.00 $ 250.00 $ 13,000.00 $ 220.00 $ 11,440.00 $ 300.00 $ 15,600.00 

53 Temporary Lighting EA 1 $ 2,500.00 $ 2,500.00 $ 11,500.00 $ 11,500.00 $ 2,200.00 $ 2,200.00 $ 40,000.00 $ 40,000.00 
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DETAILED RESULTS CITY ENGINEER'S ESTIMATE SULLY-MILLER CONTRACTING 
COMPANY 

PALP Inc., dba EXCEL PAVING 
COMPANY OHL USA, Inc. dba OHL USA, Inc. 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 
STORM DRAIN 

54 18" RCP LF 1486 $ 180.00 $ 267,480.00 $ 117.00 $ 173,862.00 $ 176.00 $ 261,536.00 $ 162.00 $ 240,732.00 

55 24" RCP LF 1610 $ 200.00 $ 322,000.00 $ 135.00 $ 217,350.00 $ 114.00 $ 183,540.00 $ 155.00 $ 249,550.00 

56 14"x23" Elliptical RCP SD LF 158 $ 250.00 $ 39,500.00 $ 250.00 $ 39,500.00 $ 345.00 $ 54,510.00 $ 228.00 $ 36,024.00 

57 19"X30" Elliptical RCP SD LF 210 $ 275.00 $ 57,750.00 $ 315.00 $ 66,150.00 $ 284.00 $ 59,640.00 $ 315.00 $ 66,150.00 

58 Storm Drain Manholes / Junction Structures EA 23 $ 18,000.00 $ 414,000.00 $ 6,300.00 $ 144,900.00 $ 5,100.00 $ 117,300.00 $ 6,000.00 $ 138,000.00 

59 Connection to existng SD Junction Structure EA 2 $ 20,000.00 $ 40,000.00 $ 4,000.00 $ 8,000.00 $ 5,320.00 $ 10,640.00 $ 13,000.00 $ 26,000.00 

60 Concrete Collars EA 7 $ 1,000.00 $ 7,000.00 $ 1,000.00 $ 7,000.00 $ 1,100.00 $ 7,700.00 $ 1,600.00 $ 11,200.00 

61 Local Depressions EA 30 $ 2,400.00 $ 72,000.00 $ 2,100.00 $ 63,000.00 $ 2,000.00 $ 60,000.00 $ 1,350.00 $ 40,500.00 

62 4'x8' MWS Unit or equal EA 27 $ 30,000.00 $ 810,000.00 $ 37,000.00 $ 999,000.00 $ 31,000.00 $ 837,000.00 $ 30,000.00 $ 810,000.00 

63 4'x13' MWS Unit or equal EA 3 $ 42,000.00 $ 126,000.00 $ 55,500.00 $ 166,500.00 $ 41,000.00 $ 123,000.00 $ 34,300.00 $ 102,900.00 

64 MWS Concrete Collars/Pipe Connections EA 28 $ 1,500.00 $ 42,000.00 $ 1,400.00 $ 39,200.00 $ 1,100.00 $ 30,800.00 $ 900.00 $ 25,200.00 

65 12" PVC Pipe at MWS Unit LF 320 $ 45.00 $ 14,400.00 $ 102.00 $ 32,640.00 $ 120.00 $ 38,400.00 $ 105.00 $ 33,600.00 

66 12" Tee Connection at MWS Unit EA 20 $ 250.00 $ 5,000.00 $ 1,400.00 $ 28,000.00 $ 600.00 $ 12,000.00 $ 190.00 $ 3,800.00 
STORM TRAP UNITS 

67 22.5'X5' EA 7 $ 24,022.00 $ 168,154.00 $ 22,000.00 $ 154,000.00 $ 43,000.00 $ 301,000.00 $ 16,800.00 $ 117,600.00 

68 31.73'X4' EA 4 $ 28,237.00 $ 112,948.00 $ 22,000.00 $ 88,000.00 $ 26,200.00 $ 104,800.00 $ 17,500.00 $ 70,000.00 

69 22.5'X4' EA 6 $ 20,647.50 $ 123,885.00 $ 22,000.00 $ 132,000.00 $ 25,000.00 $ 150,000.00 $ 17,500.00 $ 105,000.00 

70 16.33'X2' EA 2 $ 10,381.50 $ 20,763.00 $ 20,000.00 $ 40,000.00 $ 22,000.00 $ 44,000.00 $ 19,800.00 $ 39,600.00 

71 26'X2' EA 1 $ 15,893.00 $ 15,893.00 $ 20,000.00 $ 20,000.00 $ 24,000.00 $ 24,000.00 $ 20,100.00 $ 20,100.00 

72 16.33'X4' EA 2 $ 15,574.00 $ 31,148.00 $ 18,000.00 $ 36,000.00 $ 24,100.00 $ 48,200.00 $ 19,800.00 $ 39,600.00 

73 16.33'X3' EA 2 $ 12,978.00 $ 25,956.00 $ 24,000.00 $ 48,000.00 $ 23,000.00 $ 46,000.00 $ 19,100.00 $ 38,200.00 

74 22.5'X2' EA 1 $ 13,898.00 $ 13,898.00 $ 17,000.00 $ 17,000.00 $ 23,000.00 $ 23,000.00 $ 20,000.00 $ 20,000.00 

75 31.73'X5.67' EA 1 $ 35,817.00 $ 35,817.00 $ 24,000.00 $ 24,000.00 $ 30,000.00 $ 30,000.00 $ 20,000.00 $ 20,000.00 

76 22.73'X8' EA 1 $ 40,551.00 $ 40,551.00 $ 21,000.00 $ 21,000.00 $ 36,000.00 $ 36,000.00 $ 20,000.00 $ 20,000.00 

77 26'X8' EA 1 $ 45,767.00 $ 45,767.00 $ 33,000.00 $ 33,000.00 $ 36,000.00 $ 36,000.00 $ 20,000.00 $ 20,000.00 

78 31.73'X5' EA 2 $ 32,776.00 $ 65,552.00 $ 22,000.00 $ 44,000.00 $ 30,000.00 $ 60,000.00 $ 20,000.00 $ 40,000.00 

79 8" PVC Infiltration Pipe LF 465 $ 25.00 $ 11,625.00 $ 40.00 $ 18,600.00 $ 130.00 $ 60,450.00 $ 72.00 $ 33,480.00 
SEWER 

80 8" VCP Sewer LF 2562 $ 175.00 $ 448,350.00 $ 123.00 $ 315,126.00 $ 112.00 $ 286,944.00 $ 150.00 $ 384,300.00 

81 10" VCP Sewer LF 1032 $ 200.00 $ 206,400.00 $ 147.00 $ 151,704.00 $ 156.00 $ 160,992.00 $ 165.00 $ 170,280.00 

82 Adjust Manhole to Grade EA 1 $ 750.00 $ 750.00 $ 1,700.00 $ 1,700.00 $ 3,000.00 $ 3,000.00 $ 1,650.00 $ 1,650.00 
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83 Wye/6" dia. House Connections EA 34 $ 1,000.00 $ 34,000.00 $ 3,800.00 $ 129,200.00 $ 2,400.00 $ 81,600.00 $ 5,100.00 $ 173,400.00 

84 Sewer Manholes (MH) EA 20 $ 15,000.00 $ 300,000.00 $ 5,200.00 $ 104,000.00 $ 5,000.00 $ 100,000.00 $ 12,000.00 $ 240,000.00 

85 Drop MH EA 1 $ 15,000.00 $ 15,000.00 $ 7,600.00 $ 7,600.00 $ 9,000.00 $ 9,000.00 $ 14,500.00 $ 14,500.00 

86 Sewer MH at Connection to ex. 15" LA County Sewer EA 1 $ 12,000.00 $ 12,000.00 $ 14,000.00 $ 14,000.00 $ 14,000.00 $ 14,000.00 $ 18,000.00 $ 18,000.00 

87 Concrete Blanket EA 16 $ 1,000.00 $ 16,000.00 $ 1,500.00 $ 24,000.00 $ 1,700.00 $ 27,200.00 $ 950.00 $ 15,200.00 
LANDSCAPE IMPROVEMENTS 

88 

Rain Bird RWS-B-C-SOCK Root Watering System with 
4"diameter x 36" long with locking grate, semi-rigid mesh 
tube, check valve and sand sock, and Rain Bird bubbler 
option as indicated: 1401 (0.25gpm), 1402 (0.5gpm), 1404 
(1.0gpm), 1408 (2.0gpm) or approved equal. 

EA 308 $ 35.00 $ 10,780.00 $ 100.00 $ 30,800.00 $ 94.00 $ 28,952.00 $ 93.00 $ 28,644.00 

89 Rain Bird XCZ-100-PRB-R 1" or approved equal. EA 31 $ 350.00 $ 10,850.00 $ 825.00 $ 25,575.00 $ 830.00 $ 25,730.00 $ 550.00 $ 17,050.00 

90 
Rain Bird MDCFCAP Dripline Flush Valve cap in 
compression fitting coupler or approved equal. EA 31 $ 100.00 $ 3,100.00 $ 94.00 $ 2,914.00 $ 88.00 $ 2,728.00 $ 190.00 $ 5,890.00 

91 

Rain Bird ARV075 3/4" 3/4" Air Relief Valve, made of 
quality rust-proof materials, with a 6.0" drip valve box (SEB 
7XB emitter box). Use with installation below soil. The 
valve will allow air to escape the pipeline, thus preventing 
water hammer or blockage or approved equal. 

EA 31 $ 100.00 $ 3,100.00 $ 110.00 $ 3,410.00 $ 105.00 $ 3,255.00 $ 104.00 $ 3,224.00 

92 Netafim TLCV-04-12 (12) or approved equal. SF 34315 $ 1.50 $ 51,472.50 $ 1.50 $ 51,472.50 $ 1.50 $ 51,472.50 $ 3.00 $ 102,945.00 

93 Rain Bird EFB-CP-PRS-D 1" or approved equal. EA 10 $ 350.00 $ 3,500.00 $ 850.00 $ 8,500.00 $ 795.00 $ 7,950.00 $ 450.00 $ 4,500.00 

94 Rain Bird EFB-CP-PRS-D 1-1/4" or approved equal. EA 2 $ 350.00 $ 700.00 $ 815.00 $ 1,630.00 $ 828.00 $ 1,656.00 $ 460.00 $ 920.00 

95 

Rain Bird 44-LRC 1" 1" Brass Quick-Coupling Valve, with 
Corrosion-Resistant Stainless-Steel Spring, Locking 
Thermoplastic Rubber Cover, and 2-Piece Body or 
approved equal. 

EA 49 $ 300.00 $ 14,700.00 $ 570.00 $ 27,930.00 $ 552.00 $ 27,048.00 $ 300.00 $ 14,700.00 

96 Nibco T-113-K or approved equal. EA 28 $ 300.00 $ 8,400.00 $ 640.00 $ 17,920.00 $ 635.00 $ 17,780.00 $ 430.00 $ 12,040.00 

97 Superior 3100 1" Normally open design, solid brass 
construction, electric. EA 12 $ 400.00 $ 4,800.00 $ 820.00 $ 9,840.00 $ 939.00 $ 11,268.00 $ 375.00 $ 4,500.00 

98 Febco 825Y 1" Reduced Pressure Backflow Preventer or 
approved equal. EA 12 $ 4,000.00 $ 48,000.00 $ 3,950.00 $ 47,400.00 $ 3,900.00 $ 46,800.00 $ 2,000.00 $ 24,000.00 

99 WeatherTrak ET Pro3 Series or approved equal. EA 12 $ 5,000.00 $ 60,000.00 $ 19,000.00 $ 228,000.00 $ 18,000.00 $ 216,000.00 $ 14,000.00 $ 168,000.00 

100 Rain Bird RSD-BEx Rain Sensor, with metal latching 
bracket, extension wire or approved equal. EA 12 $ 250.00 $ 3,000.00 $ 6,000.00 $ 72,000.00 $ 828.00 $ 9,936.00 $ 300.00 $ 3,600.00 

101 Netafim Octave #360OCT02GAL0.1 or approved equal. EA 12 $ 350.00 $ 4,200.00 $ 2,950.00 $ 35,400.00 $ 3,300.00 $ 39,600.00 $ 3,000.00 $ 36,000.00 

102 Irrigation Lateral Line: PVC Schedule 40 3/4" PVC 
Schedule 40 irrigation pipe. LF 9054 $ 4.50 $ 40,743.00 $ 4.00 $ 36,216.00 $ 4.00 $ 36,216.00 $ 4.00 $ 36,216.00 

103 Irrigation Lateral Line: PVC Schedule 40 1" LF 541 $ 5.50 $ 2,975.50 $ 4.40 $ 2,380.40 $ 4.15 $ 2,245.15 $ 4.50 $ 2,434.50 

104 Irrigation Lateral Line: PVC Schedule 40 1 1/4" PVC 
Schedule 40 irrigation pipe. LF 327 $ 6.50 $ 2,125.50 $ 5.00 $ 1,635.00 $ 4.75 $ 1,553.25 $ 5.00 $ 1,635.00 

105 Irrigation Lateral Line: PVC Schedule 40 1 1/2" LF 20 $ 6.50 $ 130.00 $ 6.00 $ 120.00 $ 5.50 $ 110.00 $ 5.00 $ 100.00 
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106 Irrigation Mainline: PVC Schedule 80 1 1/4" LF 625 $ 6.50 $ 4,062.50 $ 6.00 $ 3,750.00 $ 6.00 $ 3,750.00 $ 5.00 $ 3,125.00 

107 Irrigation Mainline: PVC Schedule 80 2" LF 4671 $ 7.50 $ 35,032.50 $ 6.80 $ 31,762.80 $ 6.50 $ 30,361.50 $ 6.30 $ 29,427.30 

108 Irrigation Mainline: PVC Schedule 80 2 1/2" LF 1200 $ 7.50 $ 9,000.00 $ 7.40 $ 8,880.00 $ 7.00 $ 8,400.00 $ 8.00 $ 9,600.00 

109 

Pipe Sleeve: PVC Schedule 40 Typical pipe sleeve for 
irrigation pipe. Pipe sleeve size shall allow for irrigation 
piping and their related couplings to easily slide through 
sleeving material. Extend sleeves 6 inches beyond edges 
of paving or construction. 

LF 2506 $ 7.50 $ 18,795.00 $ 10.50 $ 26,313.00 $ 11.00 $ 27,566.00 $ 15.00 $ 37,590.00 

110 Mulch SF 34315 $ 0.50 $ 17,157.50 $ 1.00 $ 34,315.00 $ 1.00 $ 34,315.00 $ 1.00 $ 34,315.00 

111 Carex divulsa / Berkeley Sedge 1 gal EA 3404 $ 12.00 $ 40,848.00 $ 10.50 $ 35,742.00 $ 10.00 $ 34,040.00 $ 6.00 $ 20,424.00 

112 Carex pansa / Sanddune Sedge 1 gal EA 6651 $ 12.00 $ 79,812.00 $ 10.50 $ 69,835.50 $ 10.00 $ 66,510.00 $ 7.50 $ 49,882.50 

113 Encelia californica / California Encelia 1 gal EA 101 $ 12.00 $ 1,212.00 $ 11.00 $ 1,111.00 $ 11.00 $ 1,111.00 $ 7.00 $ 707.00 

114 Helictotrichon sempervirens / Blue Oat Grass 5 gal EA 559 $ 21.00 $ 11,739.00 $ 29.50 $ 16,490.50 $ 27.50 $ 15,372.50 $ 20.00 $ 11,180.00 

115 Juncus patens `Elk Blue` / Spreading Rush 1 gal EA 2024 $ 12.00 $ 24,288.00 $ 10.50 $ 21,252.00 $ 10.00 $ 20,240.00 $ 6.00 $ 12,144.00 

116 Kniphofia galpinii / Torch Lily 5 gal EA 852 $ 21.00 $ 17,892.00 $ 26.00 $ 22,152.00 $ 24.00 $ 20,448.00 $ 25.00 $ 21,300.00 

117 Muhlenbergia capillaris / Pink Muhly 1 gal EA 677 $ 12.00 $ 8,124.00 $ 11.00 $ 7,447.00 $ 10.50 $ 7,108.50 $ 7.00 $ 4,739.00 

118 Trachelospermum jasminoides / Chinese Star Jasmine 5 
gallon EA 698 $ 21.00 $ 14,658.00 $ 22.00 $ 15,356.00 $ 21.00 $ 14,658.00 $ 21.00 $ 14,658.00 

119 Brachychiton acerifolius / Flame Tree EA 13 $ 750.00 $ 9,750.00 $ 1,100.00 $ 14,300.00 $ 980.00 $ 12,740.00 $ 1,000.00 $ 13,000.00 

120 Koelreuteria bipinnata / Chinese Flame Tree 36" box EA 114 $ 750.00 $ 85,500.00 $ 1,100.00 $ 125,400.00 $ 980.00 $ 111,720.00 $ 1,000.00 $ 114,000.00 

121 Phoenix dactylifera / Date Palm 20' BTH EA 22 $ 1,500.00 $ 33,000.00 $ 5,300.00 $ 116,600.00 $ 5,000.00 $ 110,000.00 $ 5,000.00 $ 110,000.00 

122 Tristania laurina / Water Gum EA 6 $ 750.00 $ 4,500.00 $ 1,100.00 $ 6,600.00 $ 1,000.00 $ 6,000.00 $ 1,000.00 $ 6,000.00 

123 
Landscape Maintenance (per the Technical Specifications 
Page III-177, Section 3.8 "Maintenance and Plant 
Establishment") 

LS   $ 50,000.00  $ 5,300.00  $ 5,000.00  $ 75,000.00 

WATER IMPROVEMENTS 

124 12" Ductile Iron Pipe LF 2900 $ 215.00 $ 623,500.00 $ 100.00 $ 290,000.00 $ 150.00 $ 435,000.00 $ 115.00 $ 333,500.00 

125 10" Ductile Iron Pipe LF 10 $ 190.00 $ 1,900.00 $ 188.00 $ 1,880.00 $ 475.00 $ 4,750.00 $ 520.00 $ 5,200.00 

126 8" Ductile Iron Pipe LF 1344 $ 131.00 $ 176,064.00 $ 85.00 $ 114,240.00 $ 90.00 $ 120,960.00 $ 170.00 $ 228,480.00 

127 6" Ductile Iron Pipe LF 96 $ 115.00 $ 11,040.00 $ 60.00 $ 5,760.00 $ 80.00 $ 7,680.00 $ 250.00 $ 24,000.00 

128 10" Fire Service EA 1 $ 25,000.00 $ 25,000.00 $ 30,000.00 $ 30,000.00 $ 22,100.00 $ 22,100.00 $ 13,000.00 $ 13,000.00 

129 2" Irrigation Service LF 338 $ 25.00 $ 8,450.00 $ 95.00 $ 32,110.00 $ 90.00 $ 30,420.00 $ 185.00 $ 62,530.00 

130 2" Domestic Service LF 341 $ 25.00 $ 8,525.00 $ 130.00 $ 44,330.00 $ 125.00 $ 42,625.00 $ 160.00 $ 54,560.00 

131 1" Domestic Service LF 165 $ 20.00 $ 3,300.00 $ 135.00 $ 22,275.00 $ 107.00 $ 17,655.00 $ 170.00 $ 28,050.00 

132 1-1/2" Irrigation meters EA 12 $ 7,500.00 $ 90,000.00 $ 1,500.00 $ 18,000.00 $ 1,300.00 $ 15,600.00 $ 950.00 $ 11,400.00 



CITY ENGINEER'S ESTIMATE 
City of Los Angeles - Department of Public Works - Bureau of Engineering 

Century Boulevard Extension - Grape Street to Alameda Street 
Federal Project Number: STPL-5006(810), W.O.: E1907358 
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DETAILED RESULTS CITY ENGINEER'S ESTIMATE SULLY-MILLER CONTRACTING 
COMPANY 

PALP Inc., dba EXCEL PAVING 
COMPANY OHL USA, Inc. dba OHL USA, Inc. 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

133 Domestic Meters EA 23 $ 7,500.00 $ 172,500.00 $ 385.00 $ 8,855.00 $ 1,200.00 $ 27,600.00 $ 1,000.00 $ 23,000.00 

134 12" GV EA 18 $ 4,500.00 $ 81,000.00 $ 2,600.00 $ 46,800.00 $ 3,000.00 $ 54,000.00 $ 3,600.00 $ 64,800.00 

135 8" GV EA 8 $ 3,500.00 $ 28,000.00 $ 1,400.00 $ 11,200.00 $ 1,600.00 $ 12,800.00 $ 2,900.00 $ 23,200.00 

136 6" GV EA 7 $ 1,800.00 $ 12,600.00 $ 1,000.00 $ 7,000.00 $ 1,160.00 $ 8,120.00 $ 2,300.00 $ 16,100.00 

137 12" x 12" Cross EA 1 $ 1,500.00 $ 1,500.00 $ 2,500.00 $ 2,500.00 $ 1,200.00 $ 1,200.00 $ 2,100.00 $ 2,100.00 

138 12" x 8" Cross EA 3 $ 1,500.00 $ 4,500.00 $ 2,500.00 $ 7,500.00 $ 1,000.00 $ 3,000.00 $ 1,900.00 $ 5,700.00 

139 8" x 18" Nipple EA 13 $ 1,500.00 $ 19,500.00 $ 500.00 $ 6,500.00 $ 525.00 $ 6,825.00 $ 340.00 $ 4,420.00 

140 12" x 18" Nipple EA 13 $ 1,800.00 $ 23,400.00 $ 300.00 $ 3,900.00 $ 736.00 $ 9,568.00 $ 360.00 $ 4,680.00 

141 Fire Hydrant EA 16 $ 5,000.00 $ 80,000.00 $ 9,500.00 $ 152,000.00 $ 12,300.00 $ 196,800.00 $ 9,000.00 $ 144,000.00 

142 Reducers, Tees, Couplings and Appurtenances LS   $ 50,000.00  $ 70,000.00  $ 40,100.00  $ 55,000.00 
MISCELLANEOUS 

143 Worksite Traffic Control LS   $ 157,501.00  $ 6,000.00  $ 128,500.00  $ 114,000.00 

144 Power Undergrounding-Structural/Civil LS   $ 256,737.00  $ 1,165,000.00  $ 1,105,000.00  $ 1,000,000.00 

145 Power Undergrounding-Electrical LS   $ 2,400,659.00  $ 343,000.00  $ 330,000.00  $ 225,000.00 

146 DWP Power Vault EA 9 $ 50,000.00 $ 450,000.00 $ 23,000.00 $ 207,000.00 $ 22,000.00 $ 198,000.00 $ 93,000.00 $ 837,000.00 

147 CATV Infrastructure - 3" Conduit and Vaults/MH per utility 
plan LS 

  
$ 50,000.00 

 
$ 158,000.00 

 
$ 150,000.00 

 
$ 256,000.00 

148 AT&T Infrastructure - 4" Conduit and Vaults/MH per utility 
plan LS 

  
$ 50,000.00 

 
$ 281,000.00 

 
$ 270,000.00 

 
$ 240,000.00 

149 Additional Unclassified Excavation for Dry Utilities CY 300 $ 65.00 $ 19,500.00 $ 116.00 $ 34,800.00 $ 165.00 $ 49,500.00 $ 150.00 $ 45,000.00 
PUC Approval 

150 Curb Ramp at Tweedy and Alameda East LS   $ 5,000.00  $ 17,000.00  $ 5,000.00  $ 5,000.00 

151 Tactile Warning Strips LS   $ 5,000.00  $ 2,200.00  $ 4,400.00  $ 3,200.00 

152 New Controller and connections LS   $ 25,000.00  $ 86,000.00  $ 26,000.00  $ 230,000.00 

Total Estimated Construction Cost: $ 14,954,482.00 $ 12,329,204.65 $ 12,866,081.40 $ 13,874,169.40 
 {Low } -17.56% {Low} -13.97% {Low} -7.22% 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
Hamilton Avenue Widening - Patton Avenue to Barbara Street 
Work Order No.: E1907726 

 Bid Date: June 2016 
 

DETAILED RESULTS 

ITEM DESCRIPTION UNIT QTY. 

CITY ENGINEER'S ESTIMATE 

UNIT  PRICE ITEM TOTAL 
STRE 

ALL AMERICAN ASPHALT 

UNIT  PRICE ITEM TOTAL 
ET 

 PALP Inc., DBA EXCEL 
PAVING COMPANY 

 ALAMEDA 
CONSTRUCTION 
SERVICES, Inc. 

UNIT  PRICE ITEM TOTAL 

UNIT  PRICE ITEM TOTAL 

1 
MOBILIZATION per the General Requirements, 
Sections 01292 and 01721 LS   $ 68,862.00  $ 52,000.00  $ 60,000.00  $ 68,862.00 

2 
Modified Class B Office Air Conditioning & 
Broadband Internet access LS   $ 18,000.00  $ 18,000.00  $ 30,000.00  $ 10,000.00 

3 
ALLOWANCE for Differing Site Condition per 
the General Requirements, Sections 01212, 
01253, & 01254 

LS   $ 90,000.00  $ 90,000.00  $ 90,000.00  $ 90,000.00 

4 
ALLOWANCE for Payment for Permits per the 
General Requirements, Section 01292 LS   $ 10,000.00  $ 10,000.00  $ 10,000.00  $ 10,000.00 

5 
ALLOWANCE for Additional Potholing per the 
General Requirements, Sections 01253, 
01254, & 01732 

LS   $ 5,000.00  $ 5,000.00  $ 5,000.00  $ 5,000.00 

REMOVALS 

6 Clearing & Grubbing LS   $ 75,000.00  $ 33,000.00  $ 30,000.00  $ 16,000.00 

7 Concrete Driveway SF 1,100 $ 2.50 $ 2,750.00 $ 3.70 $ 4,070.00 $ 3.00 $ 3,300.00 $ 3.00 $ 3,300.00 

8 Wooden Retaining Beam LF 50 $ 10.00 $ 500.00 $ 143.50 $ 7,175.00 $ 30.00 $ 1,500.00 $ 20.00 $ 1,000.00 

9 Concrete Pad SF 1,050 $ 2.50 $ 2,625.00 $ 3.85 $ 4,042.50 $ 3.00 $ 3,150.00 $ 3.00 $ 3,150.00 

10 Tree Removal EA 16 $ 1,000.00 $ 16,000.00 $ 1,035.00 $ 16,560.00 $ 900.00 $ 14,400.00 $ 750.00 $ 12,000.00 

11 Asphalt Concrete (AC) Pavement SF 12,150 $ 2.00 $ 24,300.00 $ 2.50 $ 30,375.00 $ 1.00 $ 12,150.00 $ 3.00 $ 36,450.00 

12 Unclassified Excavation CY 685 $ 50.00 $ 34,250.00 $ 72.00 $ 49,320.00 $ 60.00 $ 41,100.00 $ 125.00 $ 85,625.00 

13 Structural Excavation CY 166 $ 50.00 $ 8,300.00 $ 103.00 $ 17,098.00 $ 60.00 $ 9,960.00 $ 125.00 $ 20,750.00 

14 Concrete Sidewalk Including Curb Ramps SF 905 $ 2.50 $ 2,262.50 $ 2.70 $ 2,443.50 $ 10.00 $ 9,050.00 $ 4.00 $ 3,620.00 

15 Remove Chain Link Fence, H=6' LF 358 $ 31.00 $ 11,098.00 $ 11.00 $ 3,938.00 $ 11.00 $ 3,938.00 $ 7.00 $ 2,506.00 

16 Remove Concrete Block Wall LF 65 $ 55.00 $ 3,575.00 $ 62.00 $ 4,030.00 $ 100.00 $ 6,500.00 $ 100.00 $ 6,500.00 

17 Remove Curb and Gutter LF 160 $ 10.00 $ 1,600.00 $ 14.00 $ 2,240.00 $ 25.00 $ 4,000.00 $ 15.00 $ 2,400.00 

18 Remove AC Berm LF 35 $ 8.00 $ 280.00 $ 5.75 $ 201.25 $ 25.00 $ 875.00 $ 10.00 $ 350.00 

19 Remove Storage Shed Including Concrete Slab 
(1265 W 27th St) LS 

  
$ 6,500.00 

 
$ 8,800.00 

 
$ 5,000.00 

 
$ 2,500.00 

CONSTRUCTION 

20 Unclassified Backfill CY 150 $ 30.00 $ 4,500.00 $ 28.00 $ 4,200.00 $ 50.00 $ 7,500.00 $ 125.00 $ 18,750.00 

21 Structural Backfill CY 150 $ 30.00 $ 4,500.00 $ 35.00 $ 5,250.00 $ 61.00 $ 9,150.00 $ 125.00 $ 18,750.00 

22 Concrete Sidewalk with Curb Ramps (t=4") SF 7,520 $ 4.50 $ 33,840.00 $ 4.80 $ 36,096.00 $ 7.00 $ 52,640.00 $ 9.00 $ 67,680.00 

23 6" Concrete Curb LF 205 $ 39.00 $ 7,995.00 $ 11.15 $ 2,285.75 $ 40.00 $ 8,200.00 $ 50.00 $ 10,250.00 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
Hamilton Avenue Widening - Patton Avenue to Barbara Street 
Work Order No.: E1907726 

 Bid Date: June 2016 
 

DETAILED RESULTS 

ITEM DESCRIPTION UNIT QTY. 

CITY ENGINEER'S ESTIMATE 

UNIT  PRICE ITEM TOTAL 
S 

ALL AMERICAN ASPHALT 

UNIT  PRICE ITEM TOTAL 
 

 PALP Inc., DBA EXCEL 
PAVING COMPANY 

 ALAMEDA 
CONSTRUCTION 
SERVICES, Inc. 

UNIT  PRICE ITEM TOTAL 

UNIT  PRICE ITEM TOTAL 

24 Steel Pipe Handrail per STD. S-463-2 LF 23 $ 120.00 $ 2,760.00 $ 240.00 $ 5,520.00 $ 225.00 $ 5,175.00 $ 273.00 $ 6,279.00 

25 6' Double Swing Chain Link Fence, H=6' LF 24 $ 30.00 $ 720.00 $ 865.00 $ 20,760.00 $ 1,000.00 $ 24,000.00 $ 351.00 $ 8,424.00 

26 Concrete Driveway (t=6") SF 680 $ 180.00 $ 122,400.00 $ 6.75 $ 4,590.00 $ 12.00 $ 8,160.00 $ 20.00 $ 13,600.00 

27 Masonary Block Wall, H=6' LF 510 $ 93.00 $ 47,430.00 $ 181.00 $ 92,310.00 $ 200.00 $ 102,000.00 $ 206.00 $ 105,060.00 

28 Wrought Iron fence, H=3.5' LF 52 $ 200.00 $ 10,400.00 $ 290.00 $ 15,080.00 $ 300.00 $ 15,600.00 $ 332.00 $ 17,264.00 

29 Construct Storage Shed Including Concrete Slab 
(1265 West 27th Street) LS 

  $ 12,000.00  $ 1,930.00  $ 10,000.00  $ 5,000.00 

30 6" AC Pavement TON 905 $ 105.00 $ 95,025.00 $ 77.00 $ 69,685.00 $ 100.00 $ 90,500.00 $ 115.00 $ 104,075.00 

31 4" Crushed Miscellaneous Base CY 130 $ 140.00 $ 18,200.00 $ 172.00 $ 22,360.00 $ 100.00 $ 13,000.00 $ 90.00 $ 11,700.00 

32 6" Crushed Miscellaneous Base CY 420 $ 110.00 $ 46,200.00 $ 73.00 $ 30,660.00 $ 100.00 $ 42,000.00 $ 80.00 $ 33,600.00 

33 Conc. Swale (W=2') LF 80 $ 30.00 $ 2,400.00 $ 13.30 $ 1,064.00 $ 60.00 $ 4,800.00 $ 50.00 $ 4,000.00 

34 Curb Drains (3" Dia.) LF 24 $ 50.00 $ 1,200.00 $ 44.00 $ 1,056.00 $ 100.00 $ 2,400.00 $ 100.00 $ 2,400.00 

35 Concrete Pavement (t=4") SF 1,225 $ 4.50 $ 5,512.50 $ 4.75 $ 5,818.75 $ 10.00 $ 12,250.00 $ 11.00 $ 13,475.00 

36 Concrete Integral Curb and Gutter, Type "C" 
(a = 2’, b = 6”) LF 945 $ 30.00 $ 28,350.00 $ 23.60 $ 22,302.00 $ 35.00 $ 33,075.00 $ 45.00 $ 42,525.00 

37 Detectable Warning Surfaces for all new constructed 
Curb Ramp per Caltrans Latest Standard EA 5 $ 350.00    $ 1,750.00 $ 990.00    $ 4,950.00 $ 700.00 $ 3,500.00 $ 750.00    $ 3,750.00 

38 Retaining Walls LS   $ 50,000.00  $ 57,750.00  $ 25,000.00  $ 25,000.00 

39 Retaining Wall Treatment (Form Liner) – 1244 
Hamilton Av. LS   $ 15,000.00  $ 12,600.00  $ 7,500.00  $ 5,000.00 

40 Relocate 1" Copper Waterline (1242 W. Hamilton 
Ave) 

LS 
  $ 3,000.00  $ 8,190.00  $ 5,000.00  $ 2,500.00 

41 Temporary Construction Fencing, Chain Link 
Fence, H=6' LF 550 $ 25.00 $ 13,750.00 $ 14.40 $ 7,920.00 $ 10.00 $ 5,500.00 $ 38.00 $ 20,900.00 

TRAFFIC STRIPPING 

42 Traffic Stripping & Signs LS   $ 25,000.00  $ 2,360.00  $ 3,000.00  $ 2,500.00 
TRAFFIC SIGNAL 

43 Traffic Controls LS   $ 100,000.00  $ 7,190.00  $ 20,000.00  $ 0.00 
LANDSCAPING 

44 Boxed Trees EA 32 $ 1,200.00 $ 38,400.00 $ 2,100.00 $ 67,200.00 $ 2,000.00 $ 64,000.00 $ 1,000.00 $ 32,000.00 

45 Remove and Replace Plantation & Sprinkler Lines LS   $ 3,000.00  $ 31,500.00  $ 5,000.00  $ 10,000.00 

TOTAL ESTIMATED CONSTRUCTION COST: $ 1,074,235.00 $ 898,920.75 $ 918,873.00 $ 964,495.00 

      {Low}   -16.32% {Low}   -14.46% {Low}   -10.22% 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 

Moorpark Avenue Widening - Woodman Avenue to Murietta Avenue 
W.O. Number E1906435 

 Bid Date: April 2014 
 

 

DETAILED RESULTS CITY ENGINEER'S 
ESTIMATE  GRIFFITH COMPANY SULLY - MILLER 

CONTRACTING COMPANY 
PALP, INC. DBA EXCEL 

PAVING COMPANY 
ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

1 
Mobilization per the General Requirements, 
section 01721 LS   $ 50,000.00  $ 50,000.00  $ 45,000.00  $ 50,000.00 

2 Field Office LS   $ 20,000.00  $ 36,000.00  $ 40,000.00  $ 25,000.00 

3 Traffic Control LS   $ 30,000.00  $ 80,000.00  $ 50,000.00  $ 104,485.00 

4 
Advance Construction Notice Sign - Type 
II(Standard Plan S-791-1) EA 2 $ 1,500.00 $ 3,000.00 $ 3,000.00 $ 6,000.00 $ 684.00 $ 1,368.00 $ 1,600.00 $ 3,200.00 

5 
ALLOWANCE FOR DIFFERING SITE 
CONDITIONS per the General Requirements, 
sections 01212, 01253 & 01254 

LS   $ 50,000.00  $ 50,000.00  $ 50,000.00  $ 50,000.00 

STREETS     

6 Miscellaneous Clearing & Grubbing LS   $ 10,000.00  $ 20,000.00  $ 10,800.00  $ 40,000.00 

7 Remove Concrete Sidewalk (t=3") SF 2,242 $ 2.50 $ 5,605.00 $ 0.50 $ 1,121.00 $ 2.15 $ 4,820.30 $ 2.20 $ 4,932.40 

8 
Remove by Cold Planing Asphalt Concrete 
(AC)Pavement SF 19,535 $ 0.80 $ 15,628.00 $ 0.60 $ 11,721.00 $ 0.50 $ 9,767.50 $ 0.55 $ 10,744.25 

9 Remove 8" AC Pavement SF 14,996 $ 3.10 $ 46,487.60 $ 1.50 $ 22,494.00 $ 2.65 $ 39,739.40 $ 1.50 $ 22,494.00 

10 Remove 4" AC Pavement SF 1,184 $ 2.50 $ 2,960.00 $ 1.00 $ 1,184.00 $ 1.40 $ 1,657.60 $ 1.20 $ 1,420.80 

11 Remove Rock wall 2' high LF 7 $ 25.00 $ 175.00 $ 30.00 $ 210.00 $ 50.00 $ 350.00 $ 41.50 $ 290.50 

12 Remove AC Berm LF 188 $ 6.00 $ 1,128.00 $ 1.00 $ 188.00 $ 3.00 $ 564.00 $ 1.45 $ 272.60 

13 Remove Wrought Iron Gate, H=4' high EA 1 $ 220.00 $ 220.00 $ 100.00 $ 100.00 $ 850.00 $ 850.00 $ 1,150.00 $ 1,150.00 

14 Remove 1'x18" High Brick Wall LF 7 $ 7.00 $ 49.00 $ 30.00 $ 210.00 $ 50.00 $ 350.00 $ 41.50 $ 290.50 

15 Remove Type C Integral Curb and Gutter LF 115 $ 9.00 $ 1,035.00 $ 6.00 $ 690.00 $ 15.00 $ 1,725.00 $ 15.50 $ 1,782.50 

16 Remove Type Concrete Curb LF 153 $ 5.00 $ 765.00 $ 1.40 $ 214.20 $ 8.00 $ 1,224.00 $ 10.00 $ 1,530.00 

17 Remove Concrete Pavement (t=5") SF 694 $ 4.00 $ 2,776.00 $ 0.90 $ 624.60 $ 3.00 $ 2,082.00 $ 3.15 $ 2,186.10 

18 Remove Concrete Driveway SF 138 $ 3.00 $ 414.00 $ 3.00 $ 414.00 $ 5.00 $ 690.00 $ 4.25 $ 586.50 

19 Remove Brick Paver SF 262 $ 6.00 $ 1,572.00 $ 1.20 $ 314.40 $ 3.50 $ 917.00 $ 3.00 $ 786.00 

20 Remove Concrete Block wall, H= 4' High LF 11 $ 17.00 $ 187.00 $ 42.00 $ 462.00 $ 48.00 $ 528.00 $ 52.50 $ 577.50 

21 Remove Concrete Intersection Gutter SF 1,294 $ 4.50 $ 5,823.00 $ 1.40 $ 1,811.60 $ 4.50 $ 5,823.00 $ 4.10 $ 5,305.40 

22 Remove Concrete Longitud Gutter LF 205 $ 7.00 $ 1,435.00 $ 5.25 $ 1,076.25 $ 17.00 $ 3,485.00 $ 17.00 $ 3,485.00 

23 Remove 3" Curb Drain LF 5 $ 20.00 $ 100.00 $ 60.00 $ 300.00 $ 180.00 $ 900.00 $ 110.00 $ 550.00 

24 Remove and Salvage 4' high Chain Link Fence LF 127 $ 8.00 $ 1,016.00 $ 10.00 $ 1,270.00 $ 5.50 $ 698.50 $ 5.70 $ 723.90 

25 Remove 4' High wood Fence LF 73 $ 12.00 $ 876.00 $ 7.00 $ 511.00 $ 10.00 $ 730.00 $ 5.95 $ 434.35 

26 Remove 6' High wood Fence LF 82 $ 14.00 $ 1,148.00 $ 27.00 $ 2,214.00 $ 9.00 $ 738.00 $ 6.00 $ 492.00 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 

Moorpark Avenue Widening - Woodman Avenue to Murietta Avenue 
W.O. Number E1906435 

 
 

 

DETAILED RESULTS CITY ENGINEER'S 
ESTIMATE  GRIFFITH COMPANY SULLY - MILLER 

CONTRACTING COMPANY 
PALP, INC. DBA EXCEL 

PAVING COMPANY 
ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

27 Remove Wood Railing (Guard Rail) LF 5 $ 25.00 $ 125.00 $ 10.00 $ 50.00 $ 140.00 $ 700.00 $ 230.00 $ 1,150.00 

28 Unclassified Excavation (Including fill) CY 2,018 $ 55.00 $ 110,990.00 $ 49.00 $ 98,882.00 $ 56.00 $ 113,008.00 $ 65.00 $ 131,170.00 
29 Remove Trees EA 25 $ 1,000.00 $ 25,000.00 $ 1,000.00 $ 25,000.00 $ 790.00 $ 19,750.00 $ 725.00 $ 18,125.00 
30 Type A Concrete Curb LF 450 $ 25.00 $ 11,250.00 $ 24.00 $ 10,800.00 $ 15.00 $ 6,750.00 $ 23.00 $ 10,350.00 
31 Type C Integral Curb and Gutter (a=2', b=8") LF 1,395 $ 30.00 $ 41,850.00 $ 38.00 $ 53,010.00 $ 28.00 $   39,060.00 $ 30.00 $ 41,850.00 
32 Concrete Gutter (a=2', b=8") LF 35 $ 25.00 $ 875.00 $ 48.00 $ 1,680.00 $ 20.00 $ 700.00 $ 25.00 $ 875.00 
33 Intersection Gutter SF 1,556 $ 17.00 $ 26,452.00 $ 13.00 $ 20,228.00 $ 9.00 $ 14,004.00 $ 9.50 $ 14,782.00 
34 Concrete Driveway (t=4") SF 2,041 $ 8.00 $ 16,328.00 $ 10.00 $ 20,410.00 $ 4.50 $ 9,184.50 $ 5.50 $ 11,225.50 

35 Concrete Curb Ramps, Include Detectable 
Warning Surface SF 1,228 $ 8.00 $ 9,824.00 $ 7.00 $ 8,596.00 $ 8.00 $ 9,824.00 $ 9.75 $ 11,973.00 

36 Steps LS   $ 8,000.00  $ 6,000.00  $ 9,000.00  $ 3,875.00 

37 Pipe Handrail LF 114 $ 20.00 $ 2,280.00 $ 144.00 $ 16,416.00 $ 150.00 $ 17,100.00 $ 140.00 $ 15,960.00 

38 Brick Paver SF 90 $ 20.00 $ 1,800.00 $ 28.00 $ 2,520.00 $ 55.00 $ 4,950.00 $ 105.00 $ 9,450.00 

39 Concrete Pavement (t=4") SF 196 $ 5.00 $ 980.00 $ 12.00 $ 2,352.00 $ 5.00 $ 980.00 $ 15.00 $ 2,940.00 

40 Concrete Sidewalk (t=3") SF 9,143 $ 5.00 $ 45,715.00 $ 5.25 $ 48,000.75 $ 4.50 $ 41,143.50 $ 5.00 $ 45,715.00 

41 9" AC Pavement TON 883 $ 120.00 $ 105,960.00 $ 104.00 $ 91,832.00 $ 98.00 $ 86,534.00 $ 98.00 $ 86,534.00 

42 4" AC Pavement TON 32 $ 120.00 $ 3,840.00 $ 220.00 $ 7,040.00 $ 214.00 $ 6,848.00 $ 225.00 $ 7,200.00 

43 Variable Thickness AC Wearing Surface 
pavement (t=2" Min.) TON 620 $ 120.00 $ 74,400.00 $ 80.00 $ 49,600.00 $ 103.00 $ 63,860.00 $ 87.50 $ 54,250.00 

44 4" Crushed Miscellaneous Base (CMB) SF 14,115 $ 1.50 $ 21,172.50 $ 1.55 $ 21,878.25 $ 0.80 $ 11,292.00 $ 2.40 $ 33,876.00 
45 12" CMB SF 23,903 $ 4.50 $ 107,563.50 $ 1.40 $ 33,464.20 $ 1.50 $ 35,854.50 $ 1.25 $ 29,878.75 
46 3" Curb Drain LF 19 $ 50.00 $ 950.00 $ 97.00 $ 1,843.00 $ 50.00 $ 950.00 $ 93.00 $ 1,767.00 
47 4" Pipe Post Barrier Per Standard Plan S-442 EA 1 $ 200.00 $ 200.00 $ 1,200.00 $ 1,200.00 $ 750.00 $ 750.00 $ 1,650.00 $ 1,650.00 
48 Adjust Maintenance Hole (MH) to Grade EA 1 $ 1,500.00 $ 1,500.00 $ 1,500.00 $ 1,500.00 $ 1,700.00 $ 1,700.00 $ 1,000.00 $ 1,000.00 
47 4" Pipe Post Barrier Per Standard Plan S-442 EA 1 $ 200.00 $ 200.00 $ 1,200.00 $ 1,200.00 $ 750.00 $ 750.00 $ 1,650.00 $ 1,650.00 

48 Adjust Maintenance Hole (MH) to Grade EA 1 $ 1,500.00 $ 1,500.00 $ 1,500.00 $ 1,500.00 $ 1,700.00 $ 1,700.00 $ 1,000.00 $ 1,000.00 
LANDSCAPING (Sheets L001-L707)     

49 Clearing & Grubbing SF 940 $ 0.70 $ 658.00 $ 6.75 $ 6,345.00 $ 2.40 $ 2,256.00 $ 0.80 $ 752.00 

50 Weed Removal/Control SF 940 $ 0.60 $ 564.00 $ 0.50 $ 470.00 $ 1.20 $ 1,128.00 $ 1.05 $ 987.00 

51 Finish Grading SF 1490 $ 1.00 $ 1,490.00 $ 2.00 $ 2,980.00 $ 1.43 $ 2,130.70 $ 4.70 $ 7,003.00 

52 Class A Topsoil (Or prepared soil) CY 36 $ 110.00 $ 3,960.00 $ 56.00 $ 2,016.00 $ 86.00 $ 3,096.00 $ 79.25 $ 2,853.00 

53 Excavation/Haul away CY 46 $ 55.00 $ 2,530.00 $ 108.00 $ 4,968.00 $ 86.00 $ 3,956.00 $ 78.00 $ 3,588.00 
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DETAILED RESULTS CITY ENGINEER'S 
ESTIMATE  GRIFFITH COMPANY SULLY -MILLER 

CONTRACTING COMPANY 
PALP, INC. DBA EXCEL 

PAVING COMPANY 
ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

54 Grass Installation SF 350 $ 1.70 $ 595.00 $ 3.50 $ 1,225.00 $ 6.00 $ 2,100.00 $ 5.50 $ 1,925.00 

55 24" Box Street Tree (with stakes) EA 33 $ 700.00 $ 23,100.00 $ 500.00 $ 16,500.00 $ 384.00 $ 12,672.00 $ 395.00 $ 13,035.00 

56 24" Root Barrier @Tree Wells EA 22 $ 120.00 $ 2,640.00 $ 128.00 $ 2,816.00 $ 172.00 $ 3,784.00 $ 160.00 $ 3,520.00 

57 Decomposed Granite @ Tree Wells (3" deep) SF 400 $ 7.00 $ 2,800.00 $ 6.70 $ 2,680.00 $ 4.30 $ 1,720.00 $ 4.00 $ 1,600.00 

58 Crushed Aggregate @ Tree Wells CY 9 $ 70.00 $ 630.00 $ 56.00 $ 504.00 $ 115.00 $ 1,035.00 $ 105.00 $ 945.00 

59 Sawcut New Tree Wells EA 6 $ 340.00 $ 2,040.00 $ 337.00 $ 2,022.00 $ 340.00 $ 2,040.00 $ 610.00 $ 3,660.00 

60 Soil Preparation SF 940 $ 1.40 $ 1,316.00 $ 3.00 $ 2,820.00 $ 1.75 $ 1,645.00 $ 1.60 $ 1,504.00 

61 Tree Trimming EA 5 $ 700.00 $ 3,500.00 $ 325.00 $ 1,625.00 $ 332.00 $ 1,660.00 $ 300.00 $ 1,500.00 

62 24" Box Replacement Trees EA 17 $ 700.00 $ 11,900.00 $ 500.00 $ 8,500.00 $ 155.00 $ 2,635.00 $ 475.00 $ 8,075.00 

63 Watering Truck LS   $ 11,000.00  $ 32,000.00  $ 5,730.00  $ 7,900.00 

64 365 Day Plant Establishment LS   $ 14,000.00  $ 26,000.00  $ 21,000.00  $ 21,000.00 
STREET LIGHTING SYSTEM     

65 
Remove and dispose of non-asbestos 
contaminated foundation and pullbox, and 
restoring surface to match existing surface. 

EA 1 $ 350.00 $ 350.00 $ 1,700.00 $ 1,700.00 $ 1,798.00 $ 1,798.00 $ 755.00 $ 755.00 

66 
Remove & dispose of existing wires per general 
notes on sheet 1 of project plans LS   $ 1,030.00  $ 800.00  $ 852.00  $ 1,575.00 

67 
Remove existing pullbox per plan and restore 
surface to match adjacent surface EA 4 $ 275.00 $ 1,100.00 $ 225.00 $ 900.00 $ 236.00 $ 944.00 $ 105.00 $ 420.00 

68 
Remove and dispose of complete electrolier 
assembly EA 6 $ 330.00 $ 1,980.00 $ 1,000.00 $ 6,000.00 $ 1,015.00 $ 6,090.00 $ 425.00 $ 2,550.00 

69 
Remove and dispose of lum, lamp, and ballast  
per plan LS   $ 110.00  $ 800.00  $ 852.00  $ 530.00 

70 
New overhead service per plan sheets SL-
1through SL-5 (pages 8 through 12) EA 1 $ 1,320.00 $ 1,320.00 $ 1,600.00 $ 1,600.00 $ 1,690.00 $ 1,690.00 $ 5,250.00 $ 5,250.00 

71 
1" galvanized cond. (Parkway) including 
excavations and restoring surface to match 
adjacent surface 

LF 30 $ 22.00 $ 660.00 $ 39.00 $ 1,170.00 $ 41.00 $ 1,230.00 $ 85.00 $ 2,550.00 

72 
1 ½" galvanized cond. (Parkway) including 
excavations and restoring surface to match 
adjacent surface 

LF 2,280 $ 33.00 $ 75,240.00 $ 26.00 $ 59,280.00 $ 27.00 $ 61,560.00 $ 23.00 $ 52,440.00 

73 
2" galvanized cond. (Parkway) including 
excavations and restoring surface to match 
adjacent surface 

LF 100 $ 40.00 $ 4,000.00 $ 31.00 $ 3,100.00 $ 33.00 $ 3,300.00 $ 32.00 $ 3,200.00 

74 
2" galvanized conduit (Street cross) including 
excavations and restoring surface to match 
adjacent surface 

LF 570 $ 45.00 $ 25,650.00 $ 46.00 $ 26,220.00 $ 48.00 $ 27,360.00 $ 36.00 $ 20,520.00 

75 #10 THWN AWG solid wire LS   $ 4,800.00  $ 3,200.00  $ 3,300.00  $ 2,100.00 
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DETAILED RESULTS CITY ENGINEER'S 
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PAVING COMPANY 
ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

76 #6 AWG stranded wire LS   $ 20,500.00  $ 21,000.00  $ 21,755.00  $ 10,575.00 

77 
Pullbox, type 2 Armorcast including lid, bends, 
excavating, & restoring surface to match adjacent 
surface 

EA 43 $ 440.00 $ 18,920.00 $ 436.00 $ 18,748.00 $ 452.00 $ 19,436.00 $ 685.00 $ 29,455.00 

78 
Pullbox, type 3, including lid, bends, excavating, 
and restoring surface to match adjacent surface EA 3 $ 440.00 $ 1,320.00 $ 725.00 $ 2,175.00 $ 752.00 $ 2,256.00 $ 850.00 $ 2,550.00 

79 10 amp fuse kit (includes cartridge fuse) EA 60 $ 35.00 $ 2,100.00 $ 100.00 $ 6,000.00 $ 103.00 $ 6,180.00 $ 68.75 $ 4,125.00 

80 30 amp fuse kit (includes cartridge fuse) EA 20 $ 55.00 $ 1,100.00 $ 115.00 $ 2,300.00 $ 122.00 $ 2,440.00 $ 84.50 $ 1,690.00 

81 
Foundation (CD953, B-3685) including cap, 
excavation all bends and restoring surface to 
match adjacent surface 

EA 28 $ 550.00 $ 15,400.00 $ 1,100.00 $ 30,800.00 $ 1,130.00 $ 31,640.00 $ 950.00 $ 26,600.00 

82 CD953C Pole with 6' arm EA 28 $ 1,650.00 $ 46,200.00 $ 1,500.00 $ 42,000.00 $ 1,585.00 $ 44,380.00 $ 1,585.00 $ 44,380.00 

83 Beta LEDway 40 LEDs EA 3 $ 650.00 $ 1,950.00 $ 900.00 $ 2,700.00 $ 900.00 $ 2,700.00 $ 1,365.00 $ 4,095.00 

84 Beta LEDway 80 LEDs EA 36 $ 900.00 $ 32,400.00 $ 800.00 $ 28,800.00 $ 832.00 $ 29,952.00 $ 795.00 $ 28,620.00 

85 
ROAM Node per plan. Purchase and pickup 
per BSL directive 413 EA 39 $ 100.00 $ 3,900.00 $ 200.00 $ 7,800.00 $ 212.00 $ 8,268.00 $ 115.00 $ 4,485.00 

86 Temporary lighting per plan EA 7 $ 330.00 $ 2,310.00 $ 1,300.00 $ 9,100.00 $ 1,376.00 $ 9,632.00 $ 2,135.00 $ 14,945.00 
TRAFFIC SIGNALS     

87 Traffic Signals LS   $ 165,500.00  $ 111,700.00  $ 213,000.00  $ 200,000.00 
STRIPING AND SIGNS     

88 Striping and Signs LS   $ 23,000.00  $ 16,000.00  $ 16,150.00  $ 14,925.00 
STORM DRAINS     

89 Install 24" RCP (Case I bedding) LF 81 $ 310.00 $ 25,110.00 $ 150.00 $ 12,150.00 $ 250.00 $ 20,250.00 $ 215.00 $ 17,415.00 

90 Install 18" RCP (Case I bedding) LF 32 $ 220.00 $ 7,040.00 $ 222.00 $ 7,104.00 $ 240.00 $ 7,680.00 $ 180.00 $ 5,760.00 

91 Install 18" RCP (Case II bedding) LF 36 $ 250.00 $ 9,000.00 $ 230.00 $ 8,280.00 $ 240.00 $ 8,640.00 $ 160.00 $ 5,760.00 

92 
Connections of new 24" RCP to 36" existing RCP 
(At C-4 Sheet 4) per Plan SD-1 (Sheet 7) EA 1 $ 8,000.00 $ 8,000.00 $ 8,000.00 $ 8,000.00 $ 10,500.00 $ 10,500.00 $ 4,300.00 $ 4,300.00 

93 
Curb Opening Catch Basin (W=7') Depth Vi=5.3', 
Vo=5.5' EA 1 $ 9,000.00 $ 9,000.00 $ 6,000.00 $ 6,000.00 $ 6,980.00 $ 6,980.00 $ 6,500.00 $ 6,500.00 

94 Curb Opening Catch Basin (W=7') Depth V=4' EA 1 $ 8,500.00 $ 8,500.00 $ 6,000.00 $ 6,000.00 $ 6,980.00 $ 6,980.00 $ 6,400.00 $ 6,400.00 

95 Curb Opening Catch Basin (W=21') Depth V=6' EA 1 $ 13,300.00 $ 13,300.00 $ 10,000.00 $ 10,000.00 $ 12,600.00 $ 12,600.00 $ 14,350.00 $ 14,350.00 

96 MH at Line A Sta. 0+62.30 EA 1 $ 13,300.00 $ 13,300.00 $ 7,000.00 $ 7,000.00 $ 6,100.00 $ 6,100.00 $ 7,100.00 $ 7,100.00 

Total Estimated Construction Cost: $ 1,496,267.60 $ 1,393,330.25 $ 1,433,832.50 $ 1,494,082.55 
      {Low} -6.88% {Low} -4.17% {Low} -0.15% 
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Valley Boulevard Grade Separation Near Eastern Avenue Bid Date: January 2007 
W.O. E6000871, Federal Project No. HP21L-5006(162) 

 

 
DETAILED RESULTS 

 
City Engineer's Estimate 

 
Sema Construction, Inc. 

 
T.T.Polich & Associates, A JV Shimmick Construction Company 

Inc 

BID ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

 GENERAL           

1 Mobilization LS   $600,000  $600,000.00  $600,000.00  $600,000.00 

2 Field Office LS   $230,000  $160,000.00  $300,000.00  $150,000.00 

3 Allowance for Engineer's Office Equipment LS   $100,000  $100,000.00  $100,000.00  $100,000.00 

4 Allowance for Railroad Flagger LS   $100,000  $100,000.00  $100,000.00  $100,000.00 

5 Allowance for unforseen work LS   $2,700,000  $2,700,000.00  $2,700,000.00  $2,700,000.00 

6 Opportunity to Partner Allowance per General 
Requirements Section 01353 LS   $20,000  $20,000.00  $20,000.00  $20,000.00 

 STREETS           

7 Clearing & Grubbing LS   $950,000  $1,000,000.00  $420,000.00  $900,000.00 

8 Remove existing Asphalt Concrete Pavement by Cold 
Planer SF 40,482 $2.00 $80,964 $1.00 $40,482.00 $0.75 $30,361.50 $0.50 $20,241.00 

9 Remove catch basin EA 20 $2,000.00 $40,000 $1,750.00 $35,000.00 $1,866.00 $37,320.00 $4,500.00 $90,000.00 

10 Compacted Fill with On-Site Excavated Material CY 14,385 $50.00 $719,249 $12.00 $172,619.76 $11.00 $158,234.78 $16.50 $237,352.17 

11 Unclassified excavation CY 14,385 $40.00 $575,399 $15.00 $215,774.70 $7.00 $100,694.86 $13.20 $189,881.74 

12 Imported Fill CY 52,280 $50.00 $2,614,000 $8.00 $418,240.00 $12.50 $653,500.00 $13.00 $679,640.00 

13 Conc. integral curb and gutter, Type "C" (a=2', b=8") LF 9,028 $32.00 $288,896 $39.00 $352,092.00 $29.50 $266,326.00 $32.00 $288,896.00 

14 Conc. Curb, Type "C" LF 34 $19.00 $646 $100.00 $3,400.00 $51.50 $1,751.00 $52.00 $1,768.00 

15 6" Conc. Driveway, incl. curb for Case 4 dwy. SF 11,603 $7.00 $81,221 $11.00 $127,633.00 $5.50 $63,816.50 $9.00 $104,427.00 

16 4" Conc. Sidewalk (Including Curb Ramps) SF 56,800 $5.80 $329,440 $9.00 $511,200.00 $4.50 $255,600.00 $6.25 $355,000.00 

17 8" Block Wall, 3 ft High SF 390 $41.50 $16,185 $50.00 $19,500.00 $25.00 $9,750.00 $45.00 $17,550.00 

18 Conc. Steps at 2108 Marianna Avenue LS   $4,000  $20,000.00  $10,000.00  $5,500.00 

19 4" Dia. Curb Drain LF 40 $50.00 $2,000 $30.00 $1,200.00 $86.00 $3,440.00 $62.00 $2,480.00 

20 3" Dia. Curb Drain LF 434 $50.00 $21,700 $30.00 $13,020.00 $49.00 $21,266.00 $46.00 $19,964.00 

21 6' High Fence along Railroad Right of Way LF 2,136 $50.00 $106,800 $19.00 $40,584.00 $31.00 $66,216.00 $35.00 $74,760.00 

22 6' H Chain Link Fence (S-691-0) LF 834 $32.00 $26,688 $31.00 $25,854.00 $41.00 $34,194.00 $35.00 $29,190.00 

23 6' H Chain Link Fence w/Barbed Wire LF 155 $42.00 $6,510 $43.00 $6,665.00 $1,375.00 $213,125.00 $45.00 $6,975.00 

24 Adjust sewer maintenance hole to grade EA 29 $600.00 $17,400 $500.00 $14,500.00 $2,500.00 $72,500.00 $1,000.00 $29,000.00 

25 Adjust storm drain maintenance hole to grade EA 3 $600.00 $1,800 $500.00 $1,500.00 $2,491.00 $7,473.00 $950.00 $2,850.00 

26 8" Crushed Miscellaneous Base (C.M.B.) SF 249,340 $1.40 $349,076 $1.00 $249,340.00 $1.30 $324,142.00 $1.10 $274,274.00 

27 4" Crushed Miscellaneous Base (C.M.B.) SF 99,850 $0.90 $89,865 $0.85 $84,872.50 $1.58 $157,763.00 $1.36 $135,796.00 

28 8" Asphalt Concrete Pavement SF 216,381 $9.00 $1,947,429 $4.15 $897,981.15 $4.00 $865,524.00 $8.20 $1,774,324.20 
 



Page 2 of 10 

 

 

City of Los Angeles - Department of Public Works - Bureau of Engineering 
 
Valley Boulevard Grade Separation Near Eastern Avenue 
W.O. E6000871, Federal Project No. HP21L-5006(162) 

 

 
DETAILED RESULTS 

 
City Engineer's Estimate 

 
Sema Construction, Inc. 

 
T.T.Polich & Associates, A JV Shimmick Construction Company 

Inc 

BID ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

29 6" Asphalt Concrete Pavement SF 9,243 $7.00 $64,701 $3.15 $29,115.45 $4.00 $36,972.00 $6.00 $55,458.00 

30 4" Asphalt Concrete Pavement SF 13844 $5.00 $69,220 $2.00 $27,688.00 $2.50 $34,610.00 $4.00 $55,376.00 

31 Variable Thickness AC Pavement TN 989 $220.00 $217,580 $100.00 $98,900.00 $100.00 $98,900.00 $165.00 $163,185.00 

32 Temporary A.C. Pavement (min. 4" for Detour) including 
removal TN 3,802 $220.00 $836,440 $110.00 $418,220.00 $116.00 $441,032.00 $130.00 $494,260.00 

33 Temporary Shoring (for Detour) LS 
  

$888,750 
 

$185,000.00 
 

$600,000.00 
 

$75,000.00 

34 Temporary Catch Basins and Piping (for Detour) LS 
  

$28,000 
 

$100,000.00 
 

$67,000.00 
 

$32,000.00 

35 8" Conc. Pvmt. Bus Pad SF 3,265 $7.70 $25,141 $12.00 $39,180.00 $8.50 $27,752.50 $12.00 $39,180.00 

36 6" Conc. Pvmt. SF 10,232 $7.00 $71,624 $9.50 $97,204.00 $15.50 $158,596.00 $9.00 $92,088.00 

37 6" Concrete Longitudinal Gutter (4' wide, v=3/4") SF 376 $10.00 $3,760 $16.00 $6,016.00 $8.00 $3,008.00 $10.50 $3,948.00 

38 6" Concrete Intersection Gutter (4' wide) SF 1,330 $10.00 $13,300 $16.00 $21,280.00 $8.00 $10,640.00 $12.50 $16,625.00 

39 Pipe Handrail per S-463-1 LF 981 $71.50 $70,142 $70.00 $68,670.00 $60.00 $58,860.00 $74.00 $72,594.00 

40 Improvements to 4880 Valley Blvd - Sheets C11 and C-14 LS 
  

$202,384 
 

$100,000.00 
 

$106,000.00 
 

$75,000.00 

41 Parking Lot Improvements per Sheets C-24 and C-25 of 
Addendum No. 1 LS 

  
$76,080 

 
$200,000.00 

 
$70,000.00 

 
$70,000.00 

42 
Conc. Stairs for 1974 Marianna Avenue See Sheet C-12, S- 
19 LS 

  
$1,150 

 
$14,000.00 

 
$9,700.00 

 
$20,000.00 

43 Improvements to 2020 Marianna Avenue shown on Sheet 
A-2 LS 

  
$14,200 

 
$90,000.00 

 
$67,250.00 

 
$150,000.00 

 
SEWER 

          

44 Shoring of open excavations LS 
  

$11,500 
 

$25,000.00 
 

$700,000.00 
 

$5,000.00 

45 Remove MHs, Backfill & Compaction EA 10 $5,750.00 $57,500 $3,000.00 $30,000.00 $7,167.00 $71,670.00 $2,300.00 $23,000.00 

46 Abandoned MHs EA 2 $1,730.00 $3,460 $2,000.00 $4,000.00 $1,552.00 $3,104.00 $2,800.00 $5,600.00 

47 Sewer Bypass LS 
  

$5,750 
 

$15,000.00 
 

$300,000.00 
 

$20,000.00 

48 24" VCP Sewer, 16-18 ft Deep (Case 1 Bedding) LF 30 $350.00 $10,500 $370.00 $11,100.00 $61.00 $1,830.00 $1,610.00 $48,300.00 

49 21" VCP Sewer, 19-24 ft Deep (Case 1 Bedding) LF 12 $370.00 $4,440 $680.00 $8,160.00 $53.00 $636.00 $2,000.00 $24,000.00 

50 8" VCP Sewer, 8-10 ft Deep (Case 1 Bedding) LF 462 $205.00 $94,710 $100.00 $46,200.00 $293.00 $135,366.00 $250.00 $115,500.00 

51 6" VCP HC Sewer, (Case 1 Bedding) EA 1 $350.00 $350 $2,000.00 $2,000.00 $1,502.00 $1,502.00 $20,500.00 $20,500.00 

52 Maintenance hole "B" incl. Frame and Cover EA 7 $11,500.00 $80,500 $15,000.00 $105,000.00 $8,476.00 $59,332.00 $21,000.00 $147,000.00 

53 Maintenance hole "F", incl. Frame and Cover EA 2 $4,600.00 $9,200 $15,000.00 $30,000.00 $7,500.00 $15,000.00 $21,000.00 $42,000.00 

54 Remodel Maintenance Hole Base EA 2 $1,150.00 $2,300 $2,000.00 $4,000.00 $3,412.00 $6,824.00 $2,200.00 $4,400.00 

55 Traffic Control LS 
  

$5,750 
 

$350,000.00 
 

$60,000.00 
 

$32,000.00 

56 Temporary trench resurfacing TN 20 $50.00 $1,000 $100.00 $2,000.00 $144.00 $2,880.00 $300.00 $6,000.00 
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STORM DRAINS 

          

57 Shoring of Open Excavations LS 
  

$30,820 
 

$75,000.00 
 

$650,000.00 
 

$8,000.00 

58 27-Inch RCP Storm Drain (1750-D) (Case 1 Bedding) LF 544 $420.00 $228,480 $100.00 $54,400.00 $41.00 $22,304.00 $260.00 $141,440.00 

59 24-Inch RCP Storm Drain (1750-D) (Case 1 Bedding) LF 1,097 $390.00 $427,830 $115.00 $126,155.00 $258.00 $283,026.00 $255.00 $279,735.00 

60 21-Inch RCP Storm Drain (2000-D) (Case 1 Bedding) LF 245 $280.00 $68,600 $100.00 $24,500.00 $33.00 $8,085.00 $255.00 $62,475.00 

61 18-Inch RCP Storm Drain (2000-D) (Case 1 Bedding) LF 776 $230.00 $178,480 $145.00 $112,520.00 $183.00 $142,008.00 $255.00 $197,880.00 

62 15-Inch RCP Storm Drain (2000-D) (Case 1 Bedding) LF 18 $190.00 $3,420 $130.00 $2,340.00 $24.00 $432.00 $255.00 $4,590.00 

63 12-Inch RCP Storm Drain (2000-D) (Case 1 Bedding) LF 14 $170.00 $2,380 $295.00 $4,130.00 $11.50 $161.00 $255.00 $3,570.00 

64 8-Inch RCP Storm Drain (2000-D) (Case 1 Bedding) LF 3 $150.00 $450 $100.00 $300.00 $27.00 $81.00 $255.00 $765.00 

65 Transition Structure Per APWA 340-1 EA 3 $3,200.00 $9,600 $5,500.00 $16,500.00 $2,506.00 $7,518.00 $1,500.00 $4,500.00 

66 Concrete Collar EA 6 $1,150.00 $6,900 $2,000.00 $12,000.00 $1,370.00 $8,220.00 $1,500.00 $9,000.00 

67 Maintenance Hole per S-381-1 EA 1 $7,000.00 $7,000 $13,000.00 $13,000.00 $4,524.00 $4,524.00 $10,000.00 $10,000.00 

68 Maintenance Hole Per APWA 322-1 EA 2 $9,000.00 $18,000 $13,000.00 $26,000.00 $4,989.00 $9,978.00 $10,000.00 $20,000.00 

69 Maintenance Hole Per APWA 321-1 EA 9 $7,000.00 $63,000 $13,000.00 $117,000.00 $4,699.00 $42,291.00 $10,000.00 $90,000.00 

70 Raise Maintenance Hole Shaft 12 ft, Plan D-33017 Drawing 
SD-4 EA 1 $4,830.00 $4,830 $2,000.00 $2,000.00 $4,500.00 $4,500.00 $8,500.00 $8,500.00 

71 Junction Structure Per APWA 331-2 EA 5 $2,290.00 $11,450 $6,000.00 $30,000.00 $1,886.00 $9,430.00 $1,500.00 $7,500.00 

72 Junction Structure Per APWA 332-1 EA 1 $1,500.00 $1,500 $4,000.00 $4,000.00 $422.00 $422.00 $1,500.00 $1,500.00 

73 Curb Opening CB Per APWA 300-2, W=21 ft EA 2 $10,900.00 $21,800 $12,000.00 $24,000.00 $7,302.00 $14,604.00 $18,000.00 $36,000.00 

74 Curb Opening CB Per APWA 300-2, W=14 ft EA 1 $10,480.00 $10,480 $11,000.00 $11,000.00 $7,939.00 $7,939.00 $11,000.00 $11,000.00 

75 Curb Opening CB Per APWA 300-2, W=10 ft EA 3 $7,900.00 $23,700 $10,000.00 $30,000.00 $5,810.00 $17,430.00 $11,000.00 $33,000.00 

76 Curb Opening CB Per APWA 300-2, W=7 ft EA 15 $5,900.00 $88,500 $9,000.00 $135,000.00 $5,399.00 $80,985.00 $6,000.00 $90,000.00 

77 Curb Opening Basin w/Grates Per APWA 302-2, 6 Grates EA 1 $25,000.00 $25,000 $18,000.00 $18,000.00 $14,395.00 $14,395.00 $15,500.00 $15,500.00 

78 Curb Opening Basin w/Grates Per APWA 302-2, 2 Grates EA 3 $10,600.00 $31,800 $11,000.00 $33,000.00 $6,872.00 $20,616.00 $12,000.00 $36,000.00 

79 Curbside Grating Basin Per APWA 303-2, 2 Grates EA 2 $7,500.00 $15,000 $10,000.00 $20,000.00 $4,052.00 $8,104.00 $11,500.00 $23,000.00 

80 Curbside Grating Basin Per APWA 303-2, 1 Grate EA 2 $5,400.00 $10,800 $9,000.00 $18,000.00 $2,578.00 $5,156.00 $11,000.00 $22,000.00 

81 Alley Grating Basin, 2 Grates APWA 304-2 EA 2 $8,600.00 $17,200 $10,000.00 $20,000.00 $4,505.00 $9,010.00 $11,500.00 $23,000.00 

82 Curb Opening CB w/MH in Street per APWA 307-2 EA 1 $11,600.00 $11,600 $10,000.00 $10,000.00 $11,843.00 $11,843.00 $5,500.00 $5,500.00 

83 Private Area Drains EA 2 $700.00 $1,400 $3,000.00 $6,000.00 $3,812.00 $7,624.00 $5,500.00 $11,000.00 

84 Remodel catch basin, Plan D-33017 Drawings SD-2 & SD-9 EA 2 $2,300.00 $4,600 $8,000.00 $16,000.00 $3,568.00 $7,136.00 $5,900.00 $11,800.00 

85 Removal And Replace Sewer Maintenance Hole EA 1 $7,480.00 $7,480 $12,000.00 $12,000.00 $15,000.00 $15,000.00 $10,200.00 $10,200.00 

86 Temporary Trench Resurfacing TN 200 $60.00 $12,000 $100.00 $20,000.00 $128.00 $25,600.00 $150.00 $30,000.00 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
 
Valley Boulevard Grade Separation Near Eastern Avenue 
W.O. E6000871, Federal Project No. HP21L-5006(162) 

 

 
DETAILED RESULTS 

 
City Engineer's Estimate 

 
Sema Construction, Inc. 

 
T.T.Polich & Associates, A JV Shimmick Construction Company 

Inc 

BID ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

 
LANDSCAPING 

          

87 Trees, 24" Box EA 161 $400.00 $64,400 $300.00 $48,300.00 $600.00 $96,600.00 $350.00 $56,350.00 

88 Other Landscaping per Plans LS 
  

$333,719 
 

$250,000.00 
 

$100,000.00 
 

$490,000.00 

89 Irrigation LS 
  

$345,000 
 

$325,000.00 
 

$250,000.00 
 

$350,000.00 

90 2-Year Maintenance LS 
  

$13,800 
 

$20,000.00 
 

$50,000.00 
 

$100,000.00 

91 Limestone Stelae Foundations LS 
  

$5,000 
 

$12,000.00 
 

$50,000.00 
 

$150,000.00 

92 Installation of Public Art Components per Technical 
Specifications LS 

  
$57,500 

 
$20,000.00 

 
$50,000.00 

 
$9,000.00 

 
STREET LIGHTING 

          

93 Remove Service Equipment EA 2 $130.00 $260 $1,000.00 $2,000.00 $10,000.00 $20,000.00 $250.00 $500.00 

94 Remove & Dispose of Existing Wires LS 
  

$1,550 
 

$10,000.00 
 

$40,000.00 
 

$5,000.00 

95 Remove & Dispose of Complete Electrolier Assembly EA 60 $500.00 $30,000 $2,000.00 $120,000.00 $1,500.00 $90,000.00 $770.00 $46,200.00 

96 2" Galvanized Conduit (Parkway) LF 9,155 $35.00 $320,425 $29.00 $265,495.00 $15.00 $137,325.00 $25.00 $228,875.00 

97 2" Galvanized Conduit (St. Cross.) LF 1,350 $40.00 $54,000 $158.00 $213,300.00 $20.00 $27,000.00 $38.00 $51,300.00 

98 3" Galvanized Conduit (St. Cross.) LF 60 $50.00 $3,000 $250.00 $15,000.00 $50.00 $3,000.00 $62.00 $3,720.00 

99 #10 AWG Solid Wire LS 
  

$7,200 
 

$16,000.00 
 

$15,000.00 
 

$8,500.00 

100 #2 AWG Stranded Wire LS 
  

$30,000 
 

$85,000.00 
 

$10,000.00 
 

$4,500.00 

101 #6 AWG Stranded Wire LS 
  

$1,300 
 

$21,000.00 
 

$12,000.00 
 

$15,000.00 

102 Pullbox, Type 2 EA 84 $400.00 $33,600 $800.00 $67,200.00 $1,000.00 $84,000.00 $490.00 $41,160.00 

103 Pullbox, Type 3 EA 12 $500.00 $6,000 $1,100.00 $13,200.00 $1,200.00 $14,400.00 $400.00 $4,800.00 

104 15 Amp Fuse Kit (Includes Cartridge Fuse) EA 80 $40.00 $3,200 $80.00 $6,400.00 $200.00 $16,000.00 $100.00 $8,000.00 

105 Electrolier Foundation (CD953, B-3685) EA 68 $500.00 $34,000 $1,400.00 $95,200.00 $2,500.00 $170,000.00 $1,000.00 $68,000.00 

106 CD953C Pole And 4' Luminaire Per Plan EA 7 $1,500.00 $10,500 $2,500.00 $17,500.00 $3,500.00 $24,500.00 $3,300.00 $23,100.00 

107 CD953C Pole With 6' Arm Per Plan EA 61 $1,550.00 $94,550 $2,500.00 $152,500.00 $3,500.00 $213,500.00 $3,400.00 $207,400.00 

108 CD953C Pole With 8' Arm Per Plan EA 4 $1,650.00 $6,600 $2,600.00 $10,400.00 $4,000.00 $16,000.00 $2,000.00 $8,000.00 

109 6' Luminaire Arm EA 6 $150.00 $900 $540.00 $3,240.00 $2,500.00 $15,000.00 $500.00 $3,000.00 

110 
150W HPS Luminaire & Lamp (MC-II, Multiple, int. Ballast, 
P.E.) EA 5 $350.00 $1,750 $490.00 $2,450.00 $3,500.00 $17,500.00 $250.00 $1,250.00 

111 200W HPS Luminaire & Lamp (MC-III, Multiple, int. Ballast 
P.E.) EA 28 $350.00 $9,800 $545.00 $15,260.00 $3,600.00 $100,800.00 $275.00 $7,700.00 

112 250W HPS Luminaire & Lamp (MC-III, Multiple, int. Ballast 
P.E.) EA 41 $350.00 $14,350 $600.00 $24,600.00 $3,700.00 $151,700.00 $290.00 $11,890.00 

113 
310W HPS Luminaire & Lamp (MC-III, Multiple, int. Ballast 
P.E.) EA 6 $350.00 $2,100 $650.00 $3,900.00 $3,800.00 $22,800.00 $310.00 $1,860.00 

114 Temporary Lighting Plan LS 
  

$75,000 
 

$175,000.00 
 

$50,000.00 
 

$25,000.00 

115 Private Underpass Lighting LS 
  

$79,455 
 

$65,000.00 
 

$100,000.00 
 

$34,000.00 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
 
Valley Boulevard Grade Separation Near Eastern Avenue 
W.O. E6000871, Federal Project No. HP21L-5006(162) 

 

 
DETAILED RESULTS 

 
City Engineer's Estimate 

 
 Sema Construction, Inc. 

 
T.T.Polich & Associates, A JV Shimmick Construction Company 

Inc 

BID ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

 
TRAFFIC 

          

116 Temporary Striping (Detour Phases 1-7) LS 
  

$251,500 
 

$200,000.00 
 

$500,000.00 
 

$470,000.00 

117 Temporary Signals (Detour Phases 1-7) LS 
  

$280,000 
 

$860,000.00 
 

$824,000.00 
 

$558,000.00 

118 Restoration Traffic Striping LS 
  

$47,000 
 

$80,000.00 
 

$135,000.00 
 

$97,000.00 

119 Restoration Traffic Signals LS 
  

$402,100 
 

$680,000.00 
 

$335,000.00 
 

$427,000.00 

120 Traffic Signal Interconnect LS 
  

$244,800 
 

$300,000.00 
 

$1,575,000.00 
 

$191,000.00 

121 Cantilever with guide Signs LS 
  

$65,000 
 

$250,000.00 
 

$100,000.00 
 

$86,000.00 

 
STRUCTURES 

          

122 Structural Excavation CY 11,015 $45.00 $495,675 $10.00 $110,150.00 $16.00 $176,240.00 $35.00 $385,525.00 

123 Structural Backfill CY 11,303 $48.00 $542,544 $40.00 $452,120.00 $62.00 $700,786.00 $70.00 $791,210.00 

124 Prestressing Cast-in-place Concrete LB 96,582 $1.50 $144,873 
 

$130,000.00 
 

$175,000.00 
 

$193,000.00 

125 Retaining Walls LS 
  

$1,800,000 
 

$1,500,000.00 
 

$1,575,000.00 
 

$2,610,000.00 

126 Access Ramps (Dwg. S-36 and S-37 LS 
  

$133,452 
 

$130,000.00 
 

$139,000.00 
 

$185,000.00 

127 Concrete Barrier Type 26 (B11-54) (Modified Per DWG S-3) LF 1,257 $90.00 $113,130 $140.00 $175,980.00 $64.00 $80,448.00 $135.00 $169,695.00 

128 
Concrete Barrier Type 26 (B11-54) (Modified Per DWG S- 
26, Incl. Sidewalk) LF 635 $180.00 $114,300 $175.00 $111,125.00 $161.00 $102,235.00 $280.00 $177,800.00 

129 Tubular Handrail (B11-51) LF 1,616 $82.00 $132,512 $65.00 $105,040.00 $60.00 $96,960.00 $100.00 $161,600.00 

130 Chain Link Rail (B11-7) (Modified Per DWG. S-26) LF 322 $50.00 $16,100 $100.00 $32,200.00 $100.00 $32,200.00 $65.00 $20,930.00 

131 Pipe Handrail (S-463-1, Option B) LF 131 $71.50 $9,367 $90.00 $11,790.00 $100.00 $13,100.00 $100.00 $13,100.00 

132 6' H Chain Link Fence (S-691-0) LF 568 $50.00 $28,400 $23.00 $13,064.00 $75.00 $42,600.00 $35.00 $19,880.00 

STRUCTURAL ALTERNATIVE 1 (Bid Items 133 to 137): 
 

Steel Piles at Abutments 1 and 3, CIDH Piles at Bent 2. 

133 Furnish HP 14X117 Steel Piles LF 16,517 $47.00 $776,299 $46.00 $759,782.00 $59.00 $974,503.00 $90.00 $1,486,530.00 

134 Drive HP 14X117 Steel Piles EA 365 $1,150.00 $419,750 $1,900.00 $693,500.00 $2,320.00 $846,800.00 $1,530.00 $558,450.00 

135 24" Dia. CIDH Piles Incl. Excavation (B2-3) LF 2,876 $90.00 $258,840 $100.00 $287,600.00 $294.00 $845,544.00 $120.00 $345,120.00 

136 Permanent Steel Casing for CIDH Piles LF 1,080 $45.00 $48,600 $135.00 $145,800.00 $40.00 $43,200.00 $145.00 $156,600.00 

137 Bridge LS 
  

$4,200,000 
 

$5,660,000.00 
 

$4,944,000.00 
 

$6,150,000.00 

140 Allowance for Permits LS 
  

$10,000 
 

$10,000.00 
 

$10,000.00 
 

$10,000.00 

141 Allowance for Concrete Wall at the rear of 4880 Valley 
Boulevard LS 

  
$50,000 

 
$50,000.00 

 
$50,000.00 

 
$50,000.00 

TOTAL : $28,456,000 
 

$25,875,132.56 
 

$28,443,625.14 
 

$29,302,883.11 

138 
STRUCTURAL ALTERNATIVE 2 (See Addendum 3, 
Attachment C) LS 

  
$5,785,580 

 
$9,530,860.00 

 
$9,607,958.46 

 
$9,971,260.00 

139 STRUCTRUAL ALTERNATIVE 3 (See Addendum 3, 
Attachment C) LS 

  
$6,023,818 

 
$9,920,540.00 

 
$10,562,475.56 

 
$10,447,960.00 

 
{LOW} -9.07% {LOW} -0.04% {HIGH} 2.98% 

 



BID RESULTS 

Page 1 of 8 

 

 

City of Los Angeles - Department of Public Works - Bureau of Engineering 

Vermont Avenue Street Improvement Hollywood Blvd. to Clinton St. 
Four (4) Medians from Hollywood Blvd. to Santa Monica Blvd. 
W.O. No. M0014319/Federal Project No. RPSTPLE-5006(716)/FTIP ID No. LA11G2T 

 
 Bid Date: June 2015 

 

DETAILED RESULTS CITY ENGINEER'S ESTIMATE  STL LANDSCAPE, INC. GRIFFITH COMPANY LOS ANGELES ENGINEERING 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

1 Mobilization per the General Requirements (GR), Sections 
01212, 01292, & 01721 LS 

  
$ 45,000.00 

 
$ 25,000.00 

 
$ 39,800.00 

 
$ 45,000.00 

2 
Allowance for Excavation & Disposal of Hazardous Waste 
Materials (Creosote Ties) per the Technical Specification 
(soils report), Per the GR Section 01212 

LS   $ 15,000.00  $ 15,000.00  $ 15,000.00  $ 15,000.00 

3 Allowance for Differing Site Conditions & Utility Interference 
per the GR, Sections 01212 & 01253 LS 

  
$ 80,000.00 

 
$ 80,000.00 

 
$ 80,000.00 

 
$ 80,000.00 

4 Allowance for Construction Survey & Monument 
Preservation per the GR, Sections 01212 & 01722 LS 

  
$ 10,000.00 

 
$ 10,000.00 

 
$ 10,000.00 

 
$ 10,000.00 

5 Allowance for LADWP Water Meter Installation, including 
excavation permit per the GR, Section 01212 LS 

  
$ 29,200.00 

 
$ 29,200.00 

 
$ 29,200.00 

 
$ 29,200.00 

6 Contractor's Health & Safety Plan associated with Mitigation of 
contaminated soils LS 

  
$ 2,500.00 

 
$ 1,500.00 

 
$ 5,000.00 

 
$ 2,500.00 

7 Traffic Control LS   $ 50,000.00  $ 36,292.00  $ 24,000.00  $ 20,000.00 

8 Construction Credit Sign EA 2 $ 850.00 $ 1,700.00 $ 1,500.00 $ 3,000.00 $ 2,500.00 $ 5,000.00 $ 2,000.00 $ 4,000.00 

9 LADOT Striping Per Plans LS   $ 7,157.00  $ 5,000.00  $ 5,000.00  $ 3,600.00 

10 Sawcutting Bituminous Pavement, as per SECTION B-B ON 
SHEETS C-4 and C-5 LF 1154 $ 4.00 $ 4,616.00 $ 3.00 $ 3,462.00 $ 4.00 $ 4,616.00 $ 3.50 $ 4,039.00 

11 Excavation & Disposal of Soil/Base/Asphalt Concrete. Removal 
& Haul Away. LS 

  
$ 38,200.00 

 
$ 40,000.00 

 
$ 65,000.00 

 
$ 77,411.00 

12 Material Delivery & Installation of Crushed Miscellaneous Base 
(CMB) CY 102 $ 65.00 $ 6,630.00 $ 100.00 $ 10,200.00 $ 140.00 $ 14,280.00 $ 120.00 $ 12,240.00 

13 Integral curb & gutter a=1', b=6", cf=6", modified as per DETAIL 
ON SHEET C-5 LF 1090 $ 43.00 $ 46,870.00 $ 40.00 $ 43,600.00 $ 29.00 $ 31,610.00 $ 24.00 $ 26,160.00 

14 Concrete Pavement, 4" thick. SF 164 $ 6.50 $ 1,066.00 $ 25.00 $ 4,100.00 $ 40.00 $ 6,560.00 $ 15.00 $ 2,460.00 

15 Asphalt Concrete Pavement for slotting, SEE DETAIL SHEET C-  
5 TON 51 $ 270.00 $ 13,770.00 $ 250.00 $ 12,750.00 $ 290.00 $ 14,790.00 $ 160.00 $ 8,160.00 

16 Adjustment of MH TO Grade per Std. Plan S-137-1 EA 2 $ 1,200.00 $ 2,400.00 $ 1,000.00 $ 2,000.00 $ 725.00 $ 1,450.00 $ 500.00 $ 1,000.00 

17 Class "A" Fill Material SEE LANDSCAPING PLANS. CY 246 $ 50.00 $ 12,300.00 $ 61.00 $ 15,006.00 $ 56.00 $ 13,776.00 $ 95.00 $ 23,370.00 

18 24" Box Trees EA 7 $ 650.00 $ 4,550.00 $ 300.00 $ 2,100.00 $ 530.00 $ 3,710.00 $ 730.00 $ 5,110.00 

19 Landscape Planting SF 2,844 $ 8.50 $ 24,174.00 $ 4.00 $ 11,376.00 $ 11.00 $ 31,284.00 $ 5.00 $ 14,220.00 

20 Mulch Cover, 2" SF 2,850 $ 0.70 $ 1,995.00 $ 1.00 $ 2,850.00 $ 0.40 $ 1,140.00 $ 1.00 $ 2,850.00 

21 Irrigation System SF 2,844 $ 6.50 $ 18,486.00 $ 7.00 $ 19,908.00 $ 7.00 $ 19,908.00 $ 20.00 $ 56,880.00 

22 Irrigation Point of Connection (controller & backflow assembly) EA 4 $ 7,300.00 $ 29,200.00 $ 14,289.00 $ 57,156.00 $ 5,000.00 $ 20,000.00 $ 1,200.00 $ 4,800.00 

23 Site Restoration LS   $ 5,000.00  $ 500.00  $ 500.00  $ 1,000.00 

Total Estimated Construction Cost: $ 449,814.00 $ 430,000.00 $ 441,624.00 $ 449,000.00 
 LOW -4.40% LOW -1.82% LOW -0.18% 
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BID RESULTS 
City of Los Angeles - Department of Public Works - Bureau of Engineering 

Vermont Avenue Street Improvement Hollywood Blvd. to Clinton St. 
Four (4) Medians from Hollywood Blvd. to Santa Monica Blvd. 
W.O. No. M0014319/Federal Project No. RPSTPLE-5006(716)/FTIP ID No. LA11G2T 

 

 

BIDDERS MUST SUBMIT BID AMOUNTS FOR ITEM NOS. 24 thru 81 
Additive Alternate #1 - Medians from Lockwood Ave. to Burns Ave.(E) 

DETAILED RESULTS CITY ENGINEER'S ESTIMATE  STL LANDSCAPE, INC. GRIFFITH COMPANY LOS ANGELES ENGINEERING 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

24 Mobilization per the GR, Sections 01212,01292, & 01721 LS   $ 10,000.00  $ 10,000.00  $ 25,000.00  $ 10,000.00 

25 
Allowance for Excavation & Disposal of Hazardous Waste 
Materials (Creosote Ties) per the Technical Specification(soils 
report), Per the GR Section 01212 

LS   $ 5,000.00  $ 5,000.00  $ 5,000.00  $ 5,000.00 

26 Allowance for Differing Site Conditions & Utility Interference 
per the GR, Sections 01212 & 01253 LS 

  
$ 15,000.00 

 
$ 15,000.00 

 
$ 15,000.00 

 
$ 15,000.00 

27 Allowance for Construction Survey & Monument 
Preservation per the GR, Sections 01212 & 01722 LS 

  
$ 5,000.00 

 
$ 5,000.00 

 
$ 5,000.00 

 
$ 5,000.00 

28 Allowance for LADWP Water Meter Installation, including 
excavation permit per the GR, Section 01212 LS 

  
$ 7,300.00 

 
$ 7,300.00 

 
$ 7,300.00 

 
$ 7,300.00 

29 Contractor's Health & Safety Plan associated with Mitigation of 
contaminated soils LS 

  
$ 1,000.00 

 
$ 1,000.00 

 
$ 5,000.00 

 
$ 2,500.00 

30 Traffic Control LS   $ 10,000.00  $ 5,000.00  $ 25,000.00  $ 15,000.00 

31 LADOT Striping Per Plans LS   $ 2,000.00  $ 5,000.00  $ 2,200.00  $ 5,000.00 

32 Sawcutting Bituminous Pavement, as per SECTION B-B ON 
SHEETS C-4 and C-5 LF 342 $ 4.00 $ 1,368.00 $ 3.00 $ 1,026.00 $ 6.75 $ 2,308.50 $ 7.00 $ 2,394.00 

33 Excavation & Disposal of Soil/Base/Asphalt Concrete. Removal 
& Haul Away. LS 

  
$ 10,000.00 

 
$ 10,000.00 

 
$ 30,000.00 

 
$ 30,000.00 

34 Material Delivery & Installation of Crushed Miscellaneous Base 
(CMB) CY 30 $ 65.00 $ 1,950.00 $ 100.00 $ 3,000.00 $ 140.00 $ 4,200.00 $ 125.00 $ 3,750.00 

35 Integral curb & gutter a=1', b=6", cf=6", modified as per DETAIL 
ON SHEET C-5 LF 326 $ 43.00 $ 14,018.00 $ 50.00 $ 16,300.00 $ 38.00 $ 12,388.00 $ 40.00 $ 13,040.00 

36 Concrete Pavement, 4" thick. SF 46 $ 6.50 $ 299.00 $ 100.00 $ 4,600.00 $ 90.00 $ 4,140.00 $ 50.00 $ 2,300.00 

37 Asphalt Concrete Pavement for slotting, SEE DETAIL SHEET C-  
5 TON 15 $ 270.00 $ 4,050.00 $ 500.00 $ 7,500.00 $ 290.00 $ 4,350.00 $ 250.00 $ 3,750.00 

38 Adjustment of MH TO Grade per Std. Plan S-137-1 EA 3 $ 1,200.00 $ 3,600.00 $ 1,000.00 $ 3,000.00 $ 1,700.00 $ 5,100.00 $ 1,000.00 $ 3,000.00 

39 Class "A" Fill Material SEE LANDSCAPING PLANS. CY 75 $ 50.00 $ 3,750.00 $ 100.00 $ 7,500.00 $ 55.00 $ 4,125.00 $ 110.00 $ 8,250.00 

40 24" Box Trees EA 2 $ 650.00 $ 1,300.00 $ 350.00 $ 700.00 $ 530.00 $ 1,060.00 $ 800.00 $ 1,600.00 

41 Landscape Planting SF 864 $ 8.50 $ 7,344.00 $ 6.00 $ 5,184.00 $ 7.00 $ 6,048.00 $ 9.00 $ 7,776.00 

42 Mulch Cover, 2" SF 870 $ 0.70 $ 609.00 $ 2.00 $ 1,740.00 $ 0.50 $ 435.00 $ 2.00 $ 1,740.00 

43 Irrigation System SF 864 $ 6.50 $ 5,616.00 $ 10.00 $ 8,640.00 $ 11.00 $ 9,504.00 $ 27.00 $ 23,328.00 

44 Irrigation Point of Connection (controller & backflow assembly) EA 1 $ 7,300.00 $ 7,300.00 $ 15,000.00 $ 15,000.00 $ 5,000.00 $ 5,000.00 $ 1,100.00 $ 1,100.00 

45 Site Restoration LS   $ 3,000.00  $ 500.00  $ 500.00  $ 2,900.00 

TOTAL ADDITIVE ALTERNATE #1 CONSTRUCTION COST: $ 119,504.00 $ 137,990.00 $ 178,658.50 $ 169,728.00 
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BID RESULTS 
City of Los Angeles - Department of Public Works - Bureau of Engineering 

Vermont Avenue Street Improvement Hollywood Blvd. to Clinton St. 
Four (4) Medians from Hollywood Blvd. to Santa Monica Blvd. 
W.O. No. M0014319/Federal Project No. RPSTPLE-5006(716)/FTIP ID No. LA11G2T 

 

 

Additive Alternate #2 - Median from Monroe St. to Marathon St. (F) 
DETAILED RESULTS CITY ENGINEER'S ESTIMATE  STL LANDSCAPE, INC. GRIFFITH COMPANY LOS ANGELES ENGINEERING 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

46 Mobilization per the GR, Sections 01212,01292, & 01721 LS   $ 10,000.00  $ 10,000.00  $ 25,000.00  $ 10,000.00 

47 
Allowance for Excavation & Disposal of Hazardous Waste 
Materials (Creosote Ties) per the Technical Specification(soils 
report), Per the GR Section 01212 

LS   $ 5,000.00  $ 5,000.00  $ 5,000.00  $ 5,000.00 

48 Allowance for Differing Site Conditions & Utility Interference 
per the GR, Sections 01212 & 01253 LS 

  
$ 15,000.00 

 
$ 15,000.00 

 
$ 15,000.00 

 
$ 15,000.00 

49 Allowance for Construction Survey & Monument 
Preservation per the GR, Sections 01212 & 01722 LS 

  
$ 5,000.00 

 
$ 5,000.00 

 
$ 5,000.00 

 
$ 5,000.00 

50 Allowance for LADWP Water Meter Installation, including 
excavation permit per the GR, Section 01212 LS 

  
$ 7,300.00 

 
$ 7,300.00 

 
$ 7,300.00 

 
$ 7,300.00 

51 Contractor's Health & Safety Plan associated with Mitigation of 
contaminated soils LS 

  
$ 1,000.00 

 
$ 1,000.00 

 
$ 5,000.00 

 
$ 2,500.00 

52 Traffic Control LS   $ 10,000.00  $ 5,000.00  $ 25,000.00  $ 15,000.00 

53 LADOT Striping Per Plans LS   $ 2,000.00  $ 5,000.00  $ 2,100.00  $ 5,000.00 

54 Sawcutting Bituminous Pavement, as per SECTION B-B ON 
SHEETS C-4 and C-5 LF 302 $ 4.00 $ 1,208.00 $ 3.00 $ 906.00 $ 7.00 $ 2,114.00 $ 8.00 $ 2,416.00 

55 Excavation & Disposal of Soil/Base/Asphalt Concrete. Removal 
& Haul Away. LS 

  
$ 10,000.00 

 
$ 10,000.00 

 
$ 25,000.00 

 
$ 30,000.00 

56 Material Delivery & Installation of Crushed Miscellaneous Base 
(CMB) CY 28 $ 65.00 $ 1,820.00 $ 150.00 $ 4,200.00 $ 140.00 $ 3,920.00 $ 100.00 $ 2,800.00 

57 Integral curb & gutter a=1', b=6", cf=6", modified as per DETAIL 
ON SHEET C-5 LF 286 $ 43.00 $ 12,298.00 $ 50.00 $ 14,300.00 $ 40.00 $ 11,440.00 $ 33.00 $ 9,438.00 

58 Concrete Pavement, 4" thick. SF 46 $ 6.50 $ 299.00 $ 100.00 $ 4,600.00 $ 70.00 $ 3,220.00 $ 50.00 $ 2,300.00 

59 Asphalt Concrete Pavement for slotting, SEE DETAIL SHEET C-  
5 TON 14 $ 270.00 $ 3,780.00 $ 500.00 $ 7,000.00 $ 290.00 $ 4,060.00 $ 300.00 $ 4,200.00 

60 Adjustment of MH TO Grade per Std. Plan S-137-1 EA 1 $ 1,200.00 $ 1,200.00 $ 1,000.00 $ 1,000.00 $ 1,500.00 $ 1,500.00 $ 1,000.00 $ 1,000.00 

61 Class "A" Fill Material SEE LANDSCAPING PLANS. CY 65 $ 50.00 $ 3,250.00 $ 100.00 $ 6,500.00 $ 50.00 $ 3,250.00 $ 120.00 $ 7,800.00 

62 24" Box Trees EA 2 $ 650.00 $ 1,300.00 $ 350.00 $ 700.00 $ 525.00 $ 1,050.00 $ 800.00 $ 1,600.00 

63 Landscape Planting SF 744 $ 8.50 $ 6,324.00 $ 6.00 $ 4,464.00 $ 7.00 $ 5,208.00 $ 8.00 $ 5,952.00 

64 Mulch Cover, 2" SF 750 $ 0.70 $ 525.00 $ 2.00 $ 1,500.00 $ 0.50 $ 375.00 $ 2.00 $ 1,500.00 

65 Irrigation System SF 744 $ 6.50 $ 4,836.00 $ 10.00 $ 7,440.00 $ 7.00 $ 5,208.00 $ 31.00 $ 23,064.00 

66 Irrigation Point of Connection (controller & backflow assembly) EA 1 $ 7,300.00 $ 7,300.00 $ 15,000.00 $ 15,000.00 $ 5,000.00 $ 5,000.00 $ 1,100.00 $ 1,100.00 

67 Site Restoration LS   $ 3,000.00  $ 500.00  $ 500.00  $ 5,800.00 

TOTAL ADDITIVE ALTERNATE #2 CONSTRUCTION COST: $ 112,440.00 $ 131,410.00 $ 161,245.00 $ 163,770.00 
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BID RESULTS 
City of Los Angeles - Department of Public Works - Bureau of Engineering 

Vermont Avenue Street Improvement Hollywood Blvd. to Clinton St. 
Four (4) Medians from Hollywood Blvd. to Santa Monica Blvd. 
W.O. No. M0014319/Federal Project No. RPSTPLE-5006(716)/FTIP ID No. LA11G2T 

 

 

Additive Alternate #3 - Electricity to Medians from Hollywood Blvd. to Marathon St. 
DETAILED RESULTS CITY ENGINEER'S ESTIMATE  STL LANDSCAPE, INC. GRIFFITH COMPANY LOS ANGELES ENGINEERING 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

68 Mobilization per the GR, Sections 01212,01292, & 01721 LS   $ 10,000.00  $ 10,000.00  $ 26,000.00  $ 10,000.00 

69 
Allowance for Excavation & Disposal of Hazardous Waste 
Materials (Creosote Ties) per the Technical Specification(soils 
report), Per the GR Section 01212 

LS   $ 5,000.00  $ 5,000.00  $ 5,000.00  $ 5,000.00 

70 Allowance for Differing Site Conditions & Utility Interference 
per the GR, Sections 01212 & 01253 LS 

  
$ 15,000.00 

 
$ 15,000.00 

 
$ 15,000.00 

 
$ 15,000.00 

71 Allowance for Construction Survey & Monument 
Preservation per the GR, Sections 01212 & 01722 LS 

  
$ 5,000.00 

 
$ 5,000.00 

 
$ 5,000.00 

 
$ 5,000.00 

72 Allowance for LADWP Water Meter Installation, including 
excavation permit per the GR, Section 01212 LS 

  
$ 60,000.00 

 
$ 60,000.00 

 
$ 60,000.00 

 
$ 60,000.00 

73 Contractor's Health & Safety Plan associated with Mitigation of 
contaminated soils LS 

  
$ 1,000.00 

 
$ 1,000.00 

 
$ 5,000.00 

 
$ 2,500.00 

74 Traffic Control LS   $ 10,000.00  $ 2,000.00  $ 120,000.00  $ 10,000.00 

75 LADOT Striping Per Plans LS   $ 2,000.00  $ 2,000.00  $ 2,100.00  $ 2,000.00 

76 Excavation & Disposal of Soil/Base/Asphalt Concrete. Removal 
& Haul Away. 

LS 
  

$ 2,000.00 
 

$ 5,000.00 
 

$ 1.00 
 

$ 10,800.00 

77 2" conduit (trenching in street crossing) including excavations, 
and restoring surface to match adjacent surface LF 360 $ 63.00 $ 22,680.00 $ 70.00 $ 25,200.00 $ 48.00 $ 17,280.00 $ 87.00 $ 31,320.00 

78 Concrete Pavement, 4" thick. SF 12 $ 6.50 $ 78.00 $ 100.00 $ 1,200.00 $ 67.00 $ 804.00 $ 100.00 $ 1,200.00 

79 15 amp fuse kit (includes cartridge fuse) EA 6 $ 48.00 $ 288.00 $ 200.00 $ 1,200.00 $ 80.00 $ 480.00 $ 100.00 $ 600.00 

80 Type 3 Pull box with lid includes includes bens, excavating, and 
restoring surface to match adjacent surface EA 6 $ 690.00 $ 4,140.00 $ 1,200.00 $ 7,200.00 $ 800.00 $ 4,800.00 $ 640.00 $ 3,840.00 

81 # 4 AWG stranded wire LF 720 $ 3.40 $ 2,448.00 $ 7.00 $ 5,040.00 $ 6.25 $ 4,500.00 $ 5.00 $ 3,600.00 

TOTAL ADDITIVE ALTERNATE #3 CONSTRUCTION COST: $ 139,634.00 $ 144,840.00 $ 265,965.00 $ 160,860.00 



Page 1 of 6 

 

 

City of Los Angeles - Department of Public Works - Bureau of Engineering Bid Date: March 2016
Victory Boulevard Widening Phase 1 - from Canoga Avenue to Owensmouth Avenue 
W.O. No. E1907756 

DETAILED RESULTS CITY 
ENGINEER'SESTIMATE 

POWELL 
CONSTRUCTORS,Inc. ALL AMERICAN ASPHALT 

 PALP, Inc. dba 
EXCELPAVING 
COMPANY 

 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

GENERAL 

1 
MOBILIZATION per the General Requirements, Sections 
01292 and 01721 LS   $ 90,000.00  $ 90,000.00  $ 114,307.55  $ 70,000.00 

2 
Allowance for Differing Site Conditions per General 
Requirements Sections 01212 and 01253 LS   $ 25,000.00  $ 25,000.00  $ 25,000.00  $ 25,000.00 

3 
Allowance to remove, protect, relocate and/or adjust 
unknown substructures per General Requirements 
Sections 01212 and 01253 

LS   $ 30,000.00  $ 30,000.00  $ 30,000.00  $ 30,000.00 

4 
Allowance for Additional Potholing of unknown 
substructures per General Requirements Sections 
01212, 01253 and 01732 

LS   $ 10,000.00  $ 10,000.00  $ 10,000.00  $ 10,000.00 

5 
Allowance for Payment for Permits per General 
Conditions Article 00217 and General Requirements 
Section 01212 

LS   $ 2,500.00  $ 2,500.00  $ 2,500.00  $ 2,500.00 

6 
Allowance to Prepare and Implement Wet Weather 
Erosion Control Plan per General Requirements 
Sections 01212 & 01571 

LS   $ 6,000.00  $ 6,000.00  $ 6,000.00  $ 6,000.00 

7 

Work Site Traffic Control Plan and Implement; Including 
banners, delineators, K-rail, changeable message boards, 
temporary traffic loops and other required equipment.  
Maintain all required traffic lanes and access during 
construction and non-construction hours per the Traffic 
Lane Requirements in Technical Specs. 

LS   $ 200,000.00  $ 156,308.00  $ 302,000.00  $ 138,000.00 

8 Modified Class B Office with Air Conditioning LS   $ 24,000.00  $ 20,000.00  $ 30,000.00  $ 20,000.00 
STREET REMOVALS 

9 Clearing and Grubbing LS   $ 20,302.00  $ 20,000.00  $ 201,000.00  $ 120,000.00 

10 Concrete Integral Curb and Gutter LF 1,246 $ 12.00 $ 14,952.00 $ 15.00 $ 18,690.00 $ 11.00 $ 13,706.00 $ 17.00 $ 21,182.00 

11 Concrete Sidewalk (t= 3 in.) SF 10,466 $ 5.40 $ 56,516.40 $ 1.75 $ 18,315.50 $ 2.00 $ 20,932.00 $ 2.50 $ 26,165.00 

12 Concrete Pavement (t= 8 in.) SF 2,421 $ 9.60 $ 23,241.60 $ 6.00 $ 14,526.00 $ 4.00 $ 9,684.00 $ 2.50 $ 6,052.50 

13 Asphalt Concrete Pavement (t= 6 in.) SF 1,865 $ 4.20 $ 7,833.00 $ 2.75 $ 5,128.75 $ 2.90 $ 5,408.50 $ 1.80 $ 3,357.00 

14 Cold Milling (t= 2 in. minimum) SF 40,970 $ 1.80 $ 73,746.00 $ 0.75 $ 30,727.50 $ 0.31 $ 12,700.70 $ 0.40 $ 16,388.00 

15 Masonry planter wall = 3 feet high include footing LF 121 $ 30.00 $ 3,630.00 $ 450.00 $ 54,450.00 $ 32.00 $ 3,872.00 $ 355.00 $ 42,955.00 

16 Tree EA 20 $ 600.00 $ 12,000.00 $ 430.00 $ 8,600.00 $ 850.00 $ 17,000.00 $ 490.00 $ 9,800.00 

17 Unclassified Excavation, including haul away CY 1,401 $ 66.00 $ 92,466.00 $ 75.00 $ 105,075.00 $ 66.00 $ 92,466.00 $ 78.00 $ 109,278.00 
STREET CONSTRUCTION 

18 Type A Curb LF 176 $ 30.00 $ 5,280.00 $ 65.00 $ 11,440.00 $ 26.00 $ 4,576.00 $ 17.00 $ 2,992.00 

19 Type C Concrete Integral Curb and Gutter (a= 2 ft., b= 8 in. LF 1,028 $ 48.00 $ 49,344.00 $ 55.00 $ 56,540.00 $ 22.00 $ 22,616.00 $ 26.00 $ 26,728.00 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
Victory Boulevard Widening Phase 1 - from Canoga Avenue to Owensmouth Avenue 
W.O. No. E1907756 

 

 

DETAILED RESULTS CITY ENGINEER'S 
ESTIMATE 

POWELL CONSTRUCTORS, 
Inc. ALL AMERICAN ASPHALT 

 PALP, Inc. dba EXCEL 
PAVING COMPANY 

 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

20 Concrete Sidewalk and curb ramps (t= 4 in.) SF 4,359 $ 8.40 $ 36,615.60 $ 8.50 $ 37,051.50 $ 7.15 $ 31,166.85 $ 4.00 $ 17,436.00 

21 Concrete Pavement (t= 8 in.) SF 1,926 $ 12.00 $ 23,112.00 $ 12.00 $ 23,112.00 $ 9.50 $ 18,297.00 $ 8.50 $ 16,371.00 

22 Concrete Pavement (t= 9 in.) SF 851 $ 13.20 $ 11,233.20 $ 15.00 $ 12,765.00 $ 10.20 $ 8,680.20 $ 9.50 $ 8,084.50 

23 Concrete Integral Curb and Sidewalk- Section A-A (Per 
project plans) LF 35 $ 236.40 $ 8,274.00 $ 475.00 $ 16,625.00 $ 285.00 $ 9,975.00 $ 111.00 $ 3,885.00 

24 Concrete Integral Curb and Sidewalk- Section B1-B1 (Per 
project plans) LF 465 $ 226.80 $  105,462.00 $ 175.00 $ 81,375.00 $ 74.00 $ 34,410.00 $ 80.00 $ 37,200.00 

25 Concrete Integral Curb and Sidewalk - Section B2-B2 (Per 
project plans) LF 54 $ 169.20 $ 9,136.80 $ 250.00 $ 13,500.00 $ 74.00 $ 3,996.00 $ 80.00 $ 4,320.00 

26 Colored Retaining Wall Section D-D (Per project plans) SF 1,230 $ 120.00 $  147,600.00 $ 35.00 $ 43,050.00 $ 91.00 $ 111,930.00 $ 96.00 $ 118,080.00 

27 Sidewalk Drain 2"X4" LF 40 $ 150.00 $ 6,000.00 $ 65.00 $ 2,600.00 $ 94.00 $ 3,760.00 $ 46.00 $ 1,840.00 

28 Asphalt Concrete Pavement TON 1,378 $ 180.00 $  248,040.00 $ 105.00 $ 144,690.00 $ 72.00 $ 99,216.00 $ 85.00 $ 117,130.00 

29 4 in. Crushed Miscellaneous Base (CMB) SF 10,676 $ 1.50 $ 16,014.00 $ 1.65 $ 17,615.40 $ 1.65 $ 17,615.40 $ 2.40 $ 25,622.40 

30 12 in. CMB SF 10,170 $ 4.80 $ 48,816.00 $ 2.25 $ 22,882.50 $ 1.80 $ 18,306.00 $ 3.20 $ 32,544.00 

31 13 in. CMB SF 851 $ 5.40 $ 4,595.40 $ 2.65 $ 2,255.15 $ 2.15 $ 1,829.65 $ 6.50 $ 5,531.50 

32 Adjust Maintenance Hole (MH) to Grade EA 3 $ 960.00 $ 2,880.00 $ 1,000.00 $ 3,000.00 $ 900.00 $ 2,700.00 $ 1,100.00 $ 3,300.00 
STORM DRAIN 

33 New Curb Opening Catch Basins (CB1, CB2, CB3, and 
CB4) per project plans (storm drain) EA 4 $ 12,000.00 $ 48,000.00 $ 7,000.00 $ 28,000.00 $ 10,500.00 $ 42,000.00 $ 7,500.00 $ 30,000.00 

34 New 18" Reinforced Concrete Connector Pipe (RCP) (CB1, 
CB2) per project plans (storm drain) LF 22 $ 252.00 $ 5,544.00 $ 185.00 $ 4,070.00 $ 300.00 $ 6,600.00 $ 230.00 $ 5,060.00 

35 Modification of Existing Catch Basin (CB5) per project plans 
(storm drain) EA 1 $ 6,000.00 $ 6,000.00 $ 4,200.00 $ 4,200.00 $ 6,000.00 $ 6,000.00 $ 7,100.00 $ 7,100.00 

36 Monolithic Connection (CB3, CB4) per project plans (storm 
drain) EA 2 $ 3,000.00 $ 6,000.00 $ 1,000.00 $ 2,000.00 $ 630.00 $ 1,260.00 $ 1,800.00 $ 3,600.00 

37 Concrete Collar EA 2 $ 1,200.00 $ 2,400.00 $ 500.00 $ 1,000.00 $ 800.00 $ 1,600.00 $ 1,200.00 $ 2,400.00 

38 Remove Existing Catch Basins per project plans (storm 
drain) EA 4 $ 3,600.00 $ 14,400.00 $ 1,700.00 $ 6,800.00 $ 1,600.00 $ 6,400.00 $ 1,210.00 $ 4,840.00 

TRAFFIC SIGNAL 

39 Jack Conduit Galvanized 3 in./ft., Crossing LF 110 $ 35.00 $ 3,850.00 $ 200.00 $ 22,000.00 $ 62.00 $ 6,820.00 $ 28.00 $ 3,080.00 

40 Trench Excavation in Concrete Roadway/ft. LF 100 $ 35.00 $ 3,500.00 $ 70.00 $ 7,000.00 $ 46.00 $ 4,600.00 $ 78.00 $ 7,800.00 

41 Trench Excavation in Asphalt-Covered Concrete Roadway/ft LF 1,700 $ 30.00 $ 51,000.00 $ 80.00 $ 136,000.00 $ 46.00 $ 78,200.00 $ 73.00 $ 124,100.00 

42 Install 2 in. PVC Conduit (in Open Trench)/ft. LF 100 $ 4.50 $ 450.00 $ 15.00 $ 1,500.00 $ 7.00 $ 700.00 $ 3.00 $ 300.00 

43 Install 3 in. PVC Conduit (in Open Trench)/ft. LF 3,200 $ 6.50 $ 20,800.00 $ 17.00 $ 54,400.00 $ 8.10 $ 25,920.00 $ 3.50 $ 11,200.00 

44 Install Pull Box (PB)-3 with out Sweeps EA 5 $ 600.00 $ 3,000.00 $ 800.00 $ 4,000.00 $ 620.00 $ 3,100.00 $ 556.00 $ 2,780.00 



Page 3 of 6 

City of Los Angeles - Department of Public Works - Bureau of Engineering 
Victory Boulevard Widening Phase 1 - from Canoga Avenue to Owensmouth Avenue 
W.O. No. E1907756 

 

 

DETAILED RESULTS CITY ENGINEER'S 
ESTIMATE 

POWELL CONSTRUCTORS, 
Inc. ALL AMERICAN ASPHALT 

 PALP, Inc. dba EXCEL 
PAVING COMPANY 

 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

45 Install PB-3 with Sweeps EA 10 $ 1,100.00 $ 11,000.00 $ 1,200.00 $ 12,000.00 $ 1,200.00 $ 12,000.00 $ 832.00 $ 8,320.00 

46 Join and Extend Conduit with PB-3 with Sweeps EA 2 $ 2,000.00 $ 4,000.00 $ 2,500.00 $ 5,000.00 $ 2,500.00 $ 5,000.00 $ 1,200.00 $ 2,400.00 

47 Double Deep PB-3 EA 2 $ 800.00 $ 1,600.00 $ 1,050.00 $ 2,100.00 $ 1,600.00 $ 3,200.00 $ 1,200.00 $ 2,400.00 

48 Video Fiber ( 24 Single Mode) - V.F. (24 SM) LF 6,300 $ 5.00 $ 31,500.00 $ 3.50 $ 22,050.00 $ 3.10 $ 19,530.00 $ 2.50 $ 15,750.00 

49 Fiber Optic (24 Single Mode) - F.O. (24 SM) LF 6,300 $ 5.00 $ 31,500.00 $ 3.50 $ 22,050.00 $ 3.10 $ 19,530.00 $ 2.30 $ 14,490.00 

50 Interconnect (25 pairs) - I/C (25 - PAIRS) LF 1,500 $ 2.90 $ 4,350.00 $ 6.00 $ 9,000.00 $ 5.10 $ 7,650.00 $ 5.60 $ 8,400.00 

51 Rewire Existing Loops in Controller (Nos. Reassigned) EA 2 $ 150.00 $ 300.00 $ 75.00 $ 150.00 $ 220.00 $ 440.00 $ 1,700.00 $ 3,400.00 

52 Install Detector Loop with Home Run (6 ft. Diameter) EA 24 $ 550.00 $ 13,200.00 $ 450.00 $ 10,800.00 $ 430.00 $ 10,320.00 $ 360.00 $ 8,640.00 

53 Install Bus Detector Loop with Home Run; at Midblock & 
Half Roadway EA 1 $ 1,400.00 $ 1,400.00 $ 1,500.00 $ 1,500.00 $ 1,350.00 $ 1,350.00 $ 1,700.00 $ 1,700.00 

54 Install 1-PR Bus Detector Lead-in Cable (DLC)/ft LF 500 $ 1.40 $ 700.00 $ 2.00 $ 1,000.00 $ 1.00 $ 500.00 $ 1.20 $ 600.00 

55 Install 2-PR Detector Lead-in Cable (DLC)/ft LF 2,200 $ 1.40 $ 3,080.00 $ 1.40 $ 3,080.00 $ 1.20 $ 2,640.00 $ 1.50 $ 3,300.00 

56 Install 4-PR Detector Lead-in Cable (DLC)/ft LF 560 $ 1.85 $ 1,036.00 $ 2.50 $ 1,400.00 $ 3.00 $ 1,680.00 $ 2.50 $ 1,400.00 

57 Install Detector Loop Stub Out (C & G) - Concrete (?) EA 5 $ 600.00 $ 3,000.00 $ 500.00 $ 2,500.00 $ 310.00 $ 1,550.00 $ 560.00 $ 2,800.00 

58 Install 5 Conductor Cable (5x #14)/ft. LF 150 $ 1.35 $ 202.50 $ 2.25 $ 337.50 $ 4.10 $ 615.00 $ 1.80 $ 270.00 

59 Install 9 Conductor Cable (8x #14;1x #12)/ft. LF 100 $ 1.60 $ 160.00 $ 3.80 $ 380.00 $ 6.00 $ 600.00 $ 2.50 $ 250.00 

60 Install 13 Conductor Cable (11x #14;1x #12)/ft. LF 30 $ 1.80 $ 54.00 $ 6.00 $ 180.00 $ 8.00 $ 240.00 $ 2.75 $ 82.50 

61 Install 28 Conductor Cable (27x #14;1x #12)/ft. LF 400 $ 3.75 $ 1,500.00 $ 12.00 $ 4,800.00 $ 13.00 $ 5,200.00 $ 5.60 $ 2,240.00 

62 Install Accessible Pedestrian Signals (APS) (Includes Sign) EA 2 $ 600.00 $ 1,200.00 $ 1,500.00 $ 3,000.00 $ 1,650.00 $ 3,300.00 $ 2,200.00 $ 4,400.00 

63 3 SECTION 8 in. (R,Y,G) ONE WAY (installation & wiring 
included) EA 4 $ 700.00 $ 2,800.00 $ 1,000.00 $ 4,000.00 $ 1,150.00 $ 4,600.00 $ 1,000.00 $ 4,000.00 

64 3 SECTION 12 in. (RA,YA,GA) Mast Arm Mount (installation 
& wiring included) EA 3 $ 700.00 $ 2,100.00 $ 1,200.00 $ 3,600.00 $ 1,050.00 $ 3,150.00 $ 831.00 $ 2,493.00 

65 5 SECTION 12 in (R,Y,G,YA,GA) ONE WAY (installation & 
wiring included) EA 4 $ 1,250.00 $ 5,000.00 $ 1,500.00 $ 6,000.00 $ 2,250.00 $ 9,000.00 $ 1,000.00 $ 4,000.00 

66 Pedestrian Head - ONE WAY (installation & wiring included) EA 4 $ 960.00 $ 3,840.00 $ 700.00 $ 2,800.00 $ 860.00 $ 3,440.00 $ 830.00 $ 3,320.00 

67 Install TYPE 29 with Mast Arm (M.A.) EA 1 $ 9,880.00 $ 9,880.00 $ 15,000.00 $ 15,000.00 $ 13,130.00 $ 13,130.00 $ 10,527.00 $ 10,527.00 

68 Install 40 ft DAVIT with 25 ft. M.A. EA 3 $ 6,500.00 $ 19,500.00 $ 12,000.00 $ 36,000.00 $ 10,100.00 $ 30,300.00 $ 10,527.00 $ 31,581.00 

69 Install Cast in Drilled Hole (CIDH) Pile Foundation EA 4 $ 2,750.00 $ 11,000.00 $ 2,000.00 $ 8,000.00 $ 5,025.00 $ 20,100.00 $ 5,600.00 $ 22,400.00 

70 Removal of Existing Conductors in Conduit/ft. (Labor Only) LF 3,000 $ 0.40 $ 1,200.00 $ 3.00 $ 9,000.00 $ 3.10 $ 9,300.00 $ 1.25 $ 3,750.00 

71 Remove Pedestrian (PED) Push Button EA 2 $ 20.00 $ 40.00 $ 50.00 $ 100.00 $ 51.00 $ 102.00 $ 111.00 $ 222.00 
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City of Los Angeles - Department of Public Works - Bureau of Engineering 
Victory Boulevard Widening Phase 1 - from Canoga Avenue to Owensmouth Avenue 
W.O. No. E1907756 

 

 

DETAILED RESULTS CITY ENGINEER'S 
ESTIMATE 

POWELL CONSTRUCTORS, 
Inc. ALL AMERICAN ASPHALT 

 PALP, Inc. dba EXCEL 
PAVING COMPANY 

 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

72 Remove Traffic Signal Head EA 10 $ 89.99 $ 899.90 $ 100.00 $ 1,000.00 $ 152.00 $ 1,520.00 $ 111.00 $ 1,110.00 

73 Remove PED Head EA 4 $ 90.00 $ 360.00 $ 50.00 $ 200.00 $ 101.00 $ 404.00 $ 111.00 $ 444.00 

74 Remove TYPE - Bureau Street Lighting (BSL) (Excluding 
Heads) EA 2 $ 220.00 $ 440.00 $ 600.00 $ 1,200.00 $ 606.00 $ 1,212.00 $ 1,200.00 $ 2,400.00 

75 Remove TYPE-26 (with M.A. Only) EA 2 $ 410.00 $ 820.00 $ 1,100.00 $ 2,200.00 $ 1,220.00 $ 2,440.00 $ 1,200.00 $ 2,400.00 

76 Remove F-2 Foundation EA 1 $ 355.00 $ 355.00 $ 1,700.00 $ 1,700.00 $ 810.00 $ 810.00 $ 2,800.00 $ 2,800.00 

77 Remove F-5, 6, or 14 (Concrete Poles) (BSL) Foundation EA 1 $ 355.00 $ 355.00 $ 950.00 $ 950.00 $ 810.00 $ 810.00 $ 2,800.00 $ 2,800.00 

78 Remove CIDH Pile Foundation EA 2 $ 660.00 $ 1,320.00 $ 1,600.00 $ 3,200.00 $ 2,450.00 $ 4,900.00 $ 5,000.00 $ 10,000.00 

79 Install Accessible Pedestrian Signals (APS) (Includes Sign) EA 2 $ 600.00 $ 1,200.00 $ 1,500.00 $ 3,000.00 $ 1,650.00 $ 3,300.00 $ 2,300.00 $ 4,600.00 
TRAFFIC STRIPING 

80 MARKOUT (Per ft.) LF 10,000 $ 0.30 $ 3,000.00 $ 0.20 $ 2,000.00 $ 0.15 $ 1,500.00 $ 0.25 $ 2,500.00 

81 4 in. Broken Single Line, Plastic (Per ft.) LF 7,300 $ 0.72 $ 5,256.00 $ 0.40 $ 2,920.00 $ 0.40 $ 2,920.00 $ 0.35 $ 2,555.00 

82 4 in. Solid Double Centerline, Plastic (Per ft.) LF 800 $ 1.68 $ 1,344.00 $ 1.50 $ 1,200.00 $ 1.51 $ 1,208.00 $ 1.50 $ 1,200.00 

83 TWO-WAY L.T. Lane, Plastic (Per ft.) LF 1,940 $ 1.50 $ 2,910.00 $ 1.20 $ 2,328.00 $ 1.21 $ 2,347.40 $ 1.20 $ 2,328.00 

84 8 in. Broken White Lane Line, 8"x3' - Plastic (Per ft.) LF 435 $ 1.68 $ 730.80 $ 1.50 $ 652.50 $ 1.51 $ 656.85 $ 0.90 $ 391.50 

85 CAT-TRACKS, Plastic (Per Linear ft.) LF 810 $ 0.84 $ 680.40 $ 2.00 $ 1,620.00 $ 2.02 $ 1,636.20 $ 0.90 $ 729.00 

86 8 in. Barrier Line, Plastic (Per ft.) LF 1,350 $ 3.00 $ 4,050.00 $ 1.20 $ 1,620.00 $ 1.21 $ 1,633.50 $ 1.50 $ 2,025.00 

87 Limit Line, Plastic (Per ft.) LF 360 $ 3.60 $ 1,296.00 $ 3.00 $ 1,080.00 $ 4.00 $ 1,440.00 $ 2.25 $ 810.00 

88 Continental Cross-Walk Line, Plastic (Per Leg) EA 4 $ 900.00 $ 3,600.00 $ 800.00 $ 3,200.00 $ 808.00 $ 3,232.00 $ 2,200.00 $ 8,800.00 

89 Arrow Curved, Plastic (EA) EA 13 $ 300.00 $ 3,900.00 $ 100.00 $ 1,300.00 $ 101.00 $ 1,313.00 $ 66.00 $ 858.00 

90 Red Curb (Per Linear ft.) LF 300 $ 2.64 $ 792.00 $ 2.00 $ 600.00 $ 3.00 $ 900.00 $ 1.30 $ 390.00 

91 Install Sign(s) EA 14 $ 150.00 $ 2,100.00 $ 250.00 $ 3,500.00 $ 253.00 $ 3,542.00 $ 150.00 $ 2,100.00 

92 Install Post(s) EA 6 $ 150.00 $ 900.00 $ 250.00 $ 1,500.00 $ 253.00 $ 1,518.00 $ 125.00 $ 750.00 

93 Remove Sign(s) EA 5 $ 30.00 $ 150.00 $ 75.00 $ 375.00 $ 76.00 $ 380.00 $ 50.00 $ 250.00 

94 Remove Post(s) EA 4 $ 50.00 $ 200.00 $ 200.00 $ 800.00 $ 202.00 $ 808.00 $ 50.00 $ 200.00 

95 Sandblasting LS   $ 4,800.00  $ 6,200.00  $ 6,300.00  $ 10,700.00 

96 Install/Relocate Signpost EA 2 $ 160.00 $ 320.00 $ 250.00 $ 500.00 $ 253.00 $ 506.00 $ 106.00 $ 212.00 
STREET LIGHTING 

97 Deliver to BSL Yard (Santa Monica Blvd. & Virgil) per Plan LS   $ 500.00  $ 1,500.00  $ 1,650.00  $ 2,800.00 
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DETAILED RESULTS CITY 
ENGINEER'SESTIMATE 

POWELL 
CONSTRUCTORS,Inc. ALL AMERICAN ASPHALT 
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ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

98 Remove and dispose of non-asbestos contaminated 
foundation and pullbox, and restore surface to match 
existing 

EA 12 $ 800.00 $ 9,600.00 $ 1,000.00 $ 12,000.00 $ 810.00 $ 9,720.00 $ 2,800.00 $ 33,600.00 

99 Remove and dispose of existing wires per general notes on 
Sheet 1 of project plans LS 

  
$ 1,007.00 

 
$ 5,000.00 

 
$ 1,600.00 

 
$ 5,600.00 

100 1" galvanized conduit (Parkway) including excavations and 
restoring surface to match adjacent surface LF 840 $ 20.00 $ 16,800.00 $ 25.00 $ 21,000.00 $ 12.15 $ 10,206.00 $ 20.00 $ 16,800.00 

101 1-1/2" galvanized conduit (Street cross) including 
excavations and restoring surface to match adjacent 
surface 

LF 140 $ 35.00 $ 4,900.00 $ 60.00 $ 8,400.00 $ 46.00 $ 6,440.00 $ 70.00 $ 9,800.00 

102 #10 THWN AWG solid wire LS   $ 3,000.00  $ 2,000.00  $ 1,515.00  $ 1,800.00 

103 #8 AWG stranded wire (600v) LS   $ 5,800.00  $ 19,000.00  $ 19,190.00  $ 13,000.00 

104 PB, type 2 Armorcast including lid, bends, excavating and 
restoring surface to match adjacent surface EA 26 $ 700.00 $ 18,200.00 $ 600.00 $ 15,600.00 $ 404.00 $ 10,504.00 $ 600.00 $ 15,600.00 

105 10 amp fuse kit (includes cartridge fuse) EA 23 $ 35.00 $ 805.00 $ 100.00 $ 2,300.00 $ 76.00 $ 1,748.00 $ 72.00 $ 1,656.00 

106 Foundation (40' DAVIT) including cap, excavation all bends 
and restoring surface to match adjacent surface EA 16 $ 1,000.00 $ 16,000.00 $ 4,500.00 $ 72,000.00 $ 4,040.00 $ 64,640.00 $ 2,500.00 $ 40,000.00 

107 40' DAVIT pole with 6' arm EA 16 $ 7,500.00 $ 120,000.00 $ 5,000.00 $ 80,000.00 $ 4,040.00 $ 64,640.00 $ 3,250.00 $ 52,000.00 

108 Remove and reinstall pole per plan 15' Round Aluminum 
Pole (Gardco) EA 3 $ 700.00 $ 2,100.00 $ 3,000.00 $ 9,000.00 $ 1,000.00 $ 3,000.00 $ 5,000.00 $ 15,000.00 

109 LED luminaire (400W High Pressure Sodium (HPS) 
replacement at midblock) per plan EA 14 $ 900.00 $ 12,600.00 $ 800.00 $ 11,200.00 $ 657.00 $ 9,198.00 $ 1,390.00 $ 19,460.00 

110 Gardco Form 10 luminaire or approved equal EA 3 $ 1,000.00 $ 3,000.00 $ 3,500.00 $ 10,500.00 $ 3,550.00 $ 10,650.00 $ 1,600.00 $ 4,800.00 

111 LED luminaire (400W HPS replacement at 
intersection) per plan EA 4 $ 1,022.00 $ 4,088.00 $ 850.00 $ 3,400.00 $ 660.00 $ 2,640.00 $ 5,000.00 $ 20,000.00 

112 ROAM Node per plan. (See BSL Directive 413 for purchase 
and pickup) EA 21 $ 100.00 $ 2,100.00 $ 300.00 $ 6,300.00 $ 173.00 $ 3,633.00 $ 555.00 $ 11,655.00 

113 Fabricate a new shield for a 15' Gardco Pole Per Detail "A" EA 3 $ 500.00 $ 1,500.00 $ 150.00 $ 450.00 $ 127.00 $ 381.00 $ 800.00 $ 2,400.00 

114 Temporary lighting per Plan EA 17 $ 500.00 $ 8,500.00 $ 2,500.00 $ 42,500.00 $ 2,600.00 $ 44,200.00 $ 8,000.00 $ 136,000.00 
LANDSCAPING 

115 Weed Removal/Control SF 736 $ 0.05 $ 36.80 $ 0.25 $ 184.00 $ 0.50 $ 368.00 $ 2.00 $ 1,472.00 

116 Rough Grading SF 736 $ 0.10 $ 73.60 $ 2.00 $ 1,472.00 $ 0.50 $ 368.00 $ 2.00 $ 1,472.00 

117 Class A Topsoil at Tree wells (or prepared soil, 1.9cy) CY 44 $ 35.00 $ 1,540.00 $ 100.00 $ 4,400.00 $ 76.00 $ 3,344.00 $ 88.00 $ 3,872.00 

118 Soil Excavation/Haul away at Tree wells (4' X 8') CY 68 $ 30.00 $ 2,040.00 $ 70.00 $ 4,760.00 $ 115.00 $ 7,820.00 $ 350.00 $ 23,800.00 

119 24 inch Box Replacement Trees EA 19 $ 300.00 $ 5,700.00 $ 300.00 $ 5,700.00 $ 300.00 $ 5,700.00 $ 315.00 $ 5,985.00 

120 36 inch Box Trees EA 23 $ 750.00 $ 17,250.00 $ 900.00 $ 20,700.00 $ 730.00 $ 16,790.00 $ 825.00 $ 18,975.00 



Page 6 of 6 

City of Los Angeles - Department of Public Works - Bureau of Engineering 
Victory Boulevard Widening Phase 1 - from Canoga Avenue to Owensmouth Avenue 
W.O. No. E1907756 

 

 

 

DETAILED RESULTS CITY ENGINEER'S 
ESTIMATE 

POWELL CONSTRUCTORS, 
Inc. ALL AMERICAN ASPHALT 

 PALP, Inc. dba EXCEL 
PAVING COMPANY 

 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL UNIT PRICE ITEM TOTAL 

121 18" Root Barrier at Tree Wells (10f ft) EA 23 $ 75.00 $ 1,725.00 $ 100.00 $ 2,300.00 $ 191.00 $ 4,393.00 $ 211.00 $ 4,853.00 

122 Decomposed Granite at Tree Wells (2" depth) (23 wells) SF 736 $ 2.00 $ 1,472.00 $ 2.00 $ 1,472.00 $ 3.20 $ 2,355.20 $ 4.00 $ 2,944.00 

123 Soil Suitability Report (Agricultural Suitability Test) EA 1 $ 500.00 $ 500.00 $ 200.00 $ 200.00 $ 1,600.00 $ 1,600.00 $ 1,600.00 $ 1,600.00 

124 Street Tree Irrigation System SF 736 $ 3.00 $ 2,208.00 $ 10.00 $ 7,360.00 $ 5.30 $ 3,900.80 $ 6.00 $ 4,416.00 

125 Backflow unit with strainer, pressure regulator, enclosure on 
slab EA 1 $ 2,000.00 $ 2,000.00 $ 4,500.00 $ 4,500.00 $ 3,300.00 $ 3,300.00 $ 4,000.00 $ 4,000.00 

126 4-Station Leit 4000 solar Controller with 4 valve actuators or 
equal EA 1 $ 1,500.00 $ 1,500.00 $ 3,000.00 $ 3,000.00 $ 3,100.00 $ 3,100.00 $ 3,800.00 $ 3,800.00 

127 Rain Sensor (with Solar Controller) EA 1 $ 150.00 $ 150.00 $ 500.00 $ 500.00 $ 400.00 $ 400.00 $ 500.00 $ 500.00 

128 1" Mainline Schedule (Sch.) 80 at Sidewalk Area LF 778 $ 23.50 $ 18,283.00 $ 6.00 $ 4,668.00 $ 6.30 $ 4,901.40 $ 7.00 $ 5,446.00 

129 Pipe Sleeving at Sidewalk Area (2" Sch. 40) LF 209 $ 47.00 $ 9,823.00 $ 10.00 $ 2,090.00 $ 6.80 $ 1,421.20 $ 8.00 $ 1,672.00 

130 3/4" Lateral Lines at Sidewalk Area (Sch. 40) LF 847 $ 19.00 $ 16,093.00 $ 5.00 $ 4,235.00 $ 5.80 $ 4,912.60 $ 6.50 $ 5,505.50 

131 Pipe Sleeving at Sidewalk Area (1 1/2" Sch. 40) LF 105 $ 38.00 $ 3,990.00 $ 8.00 $ 840.00 $ 7.00 $ 735.00 $ 7.00 $ 735.00 

132 Controller Wiring at Sidewalk Area LF 525 $ 5.00 $ 2,625.00 $ 0.50 $ 262.50 $ 1.00 $ 525.00 $ 1.75 $ 918.75 

133 Rain Bird, Root Watering System (RWS) 1401 Tree 
Watering System (bubbler/ tree well) or equal EA 46 $ 65.00 $ 2,990.00 $ 50.00 $ 2,300.00 $ 86.00 $ 3,956.00 $ 90.00 $ 4,140.00 

134 1" New Water Meter Installation LS   $ 3,500.00  $ 3,000.00  $ 8,000.00  $ 11,100.00 

135 365 Day Plant Establishment LS   $ 12,000.00  $ 12,000.00  $ 10,000.00  $ 9,000.00 

136 
Remove and Replace Existing Decorative Plants, Bushes 
and Landscaping in Private Properties per General 
Requirements Section 1280 

LS   $ 5,000.00  $ 5,000.00  $ 3,000.00  $ 3,200.00 

137 
Remove and Replace and/or Relocate Existing Irrigation 
System for Private Properties per General Requirements 
Section 1280 

LS   $ 2,500.00  $ 5,000.00  $ 6,500.00  $ 7,000.00 

UTILITIES 

138 Water connections to Private Properties per General 
Requirements Section 1280 LS 

  
$ 6,500.00 

 
$ 5,000.00 

 
$ 12,000.00 

 
$ 72,000.00 

139 Fire Main Connection per General Requirements Section 
1280 LS 

  
$ 5,000.00 

 
$ 6,000.00 

 
$ 13,500.00 

 
$ 17,000.00 

140 Overnight Fire Watch to Private Properties per General 
Requirements Section 1280 LS 

  
$ 5,000.00 

 
$ 1,500.00 

 
$ 3,000.00 

 
$ 4,000.00 

TOTAL ESTIMATED CONSTRUCTION COST: $ 2,146,455.00 $ 2,036,058.80 $ 2,096,000.00 $ 2,127,867.15 
 

{Low} -5.14% {Low} -2.35% {Low} -0.87% 
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